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SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS
B.1
SUPPLIES AND/OR SERVICES TO BE FURNISHED   Sample clause

The Contractor shall provide all resources (except as may be expressly stated in this contract as furnished by the Government) necessary to furnish the items below in accordance with the Work Statement in Section J.

Item



Unit
Total

No.
Description
Quantity
Unit
Price
Amount



*1.







*This requirement shall be for the purpose of simplification and increased efficiency in the negotiation and execution of procurements for miscellaneous studies and design tasks as further defined in Section J, Statement of Work No. ____________.

This requirement shall be used to establish the basis for the award of fixed price type task orders for such work.  The task orders issued under this agreement shall be in accordance with the terms of this agreement and the fixed labor rates listed below in Paragraph B.6.

(End of clause)

B.2
ESTIMATED COST


(a)
The total estimated amount for performance of all work for the applicable period is as follows, and shall not be exceeded without prior written approval of the Contracting Officer.


MINIMUM ESTIMATED
MAXIMUM ESTIMATED

PERIOD COVERED
AMOUNT
AMOUNT



*(1) Base Period

     (12 Months)
$10,000
$2,000,000

*Period of Performance dates To Be Determined at time of award.


(b)
In the event this contract is renewed by exercise of the options pursuant to Clause 52.217-9 (Section F), the scope of work for the additional periods shall be that defined in Part III, Section J, Attachment J-1, of this contract.  The rates set forth in Part III, Section J, Attachment J-1, shall apply to any renewal made pursuant to Clause 52.217-9 (Section F).  The total estimated amount applicable to each option period is set forth below:


TOTAL ESTIMATED

OPTION NO.
PERIOD COVERED
AMOUNT



1
TBD (12 months)
$2,000,000



2
TBD (12 months)
$2,000,000

(End of clause)

B.3
TASK ORDERS

Work to be performed under this agreement shall be within the broad parameters of the Statement of Work set forth in Section J, and shall be more specifically defined and/or controlled by means of task orders.  Task orders will be forwarded by letter to the Contractor for a price quotation.  The quotation shall include the fixed labor rate for the applicable period, and the number of labor hours by category considered necessary to accomplish the work.  If applicable, material costs, consultant costs, and miscellaneous expenses may be included.


In addition to the cost breakdown, the quotation shall indicate the number of drawings required by type of drawing and proposed labor-hours per drawing.  The quotation shall also delineate between costs relating to design services and other services such as field investigations and studies.


Each quotation may be accepted, negotiated, or rejected at the sole option of the Government.  Acceptance by the Government shall be acknowledged by a formal bilateral contract document.  The bilateral document will include:


(1)
Technical description of the requirement.


(2)
Task order number, document control number and

contract number.


(3)
Date of order.


(4)
Appropriation and funding data.


(5)
The total fixed price amount of the task order.


(6)
Time allowed to complete the task order.


(7)
Place of delivery or performance.


(8)
Packaging and marking instructions.


(9)
Inspection and acceptance instructions.


(10)
Other pertinent information.

(End of clause)

B.4
CONSIDERATION AND PAYMENT

(a)
The Contractor shall be paid for the work called for in

Sections A through J inclusive, at the amount specified on each task order negotiated with the rates specified for the applicable period as set forth in Section B.6.


(b)
Task orders with fund citations shall be issued by the Contracting Officer prior to the performance of any work and the submission of certified invoices.


(c)
Invoices are to be prepared by the Contractor in accordance with contract clause 52.232-10 entitled "Payments under Fixed-Price Architect-Engineer Contracts," and submitted in two (2) copies to the address as follows:



Procurement Office, PS    -



George C. Marshall Space Flight Center



Marshall Space Flight Center, AL 35812

(End of clause)

B.5
SUBCONTRACT/CONTRACT APPROVAL

The Contractor shall submit with each quotation the names of all, if any, subcontractors/consultants and the type of work to be performed.  Approval or disapproval shall be by the Contracting Officer.


Execution by the Contracting Officer of the contract document incorporating the task order shall constitute approval to subcontract to the source(s) requested.  "Approval by the Contracting Officer does not relieve the Contractor of his responsibility to assure that each of his subcontractors produces quality work."

(End of clause)

B.6
FIXED LABOR RATES
Base Contract Period







Burdened  


Labor
Overhead
G&A

Profit
Labor

Labor Category
Rate
        %
   %
Cost
     % 
Rate



Project Mgr.







Senior Architect







Architect







Sr. Civil Engineer







Civil Engineer







Sr. Mechanical Engineer







Mechanical Engineer







Sr. Structural Engineer







Structural Engineer







Sr. Electrical Engineer







Electrical Engineer







Sr. Technical Reviewer







Sr. Drafter (CAD)







Drafter (CAD)







Estimator







Specification Writer







Admin. Secretary







Option 1

(One Year)







Burdened  


Labor
Overhead
G&A

Profit
Labor

Labor Category
Rate
        %
   %
Cost
     % 
Rate



Project Mgr.







Senior Architect







Architect







Sr. Civil Engineer







Civil Engineer







Sr. Mechanical Engineer







Mechanical Engineer







Sr. Structural Engineer







Structural Engineer







Sr. Electrical Engineer







Electrical Engineer







Sr. Technical Reviewer







Sr. Drafter (CAD)







Drafter (CAD)







Estimator







Specification Writer







Admin. Secretary







Option 2

(One Year)







Burdened  


Labor
Overhead
G&A

Profit
Labor

Labor Category
Rate
        %
   %
Cost
     % 
Rate



Project Mgr.







Senior Architect







Architect







Sr. Civil Engineer







Civil Engineer







Sr. Mechanical Engineer







Mechanical Engineer







Sr. Structural Engineer







Structural Engineer







Sr. Electrical Engineer







Electrical Engineer







Sr. Technical Reviewer







Sr. Drafter (CAD)







Drafter (CAD)







Estimator







Specification Writer







Admin. Secretary







(End of clause)

[END OF SECTION]

SECTION C
DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK
C.1
DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK (MSFC 52.211-94)


(DEC 1995)

The Statement of Work is Attachment J-1.

(End of clause)

[END OF SECTION]

SECTION D
PACKAGING AND MARKING
[For this Contract, there are NO clauses in this Section]

-OR-

Insert packaging, packing, preservation, and marking requirements, if any
[END OF SECTION]

SECTION E
INSPECTION AND ACCEPTANCE
[For this Contract, there are NO clauses in this Section]

-OR-

NOTE:  Contract Specialist shall verify with initiator whether ISO 9000 or other higher-level contract quality requirements apply to the contract.  If so, they shall  be included in clause 52.246-11.  See FAR 46.202-4 and NPD 8730.3.  If higher-level quality requirements are listed or detailed in SOW, fill in table with reference to location in SOW.  Coordinate with S&MA on contract quality requirements. Coordinate with Brenda Sutherland on use of DRD No. STD/QE-QP, Quality Plan.
E.1
HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT (52.246-11) 



(FEB 1999)


The Contractor shall comply with the higher-level quality standard selected below.  [If more than one standard is listed, the offeror shall indicate its selection by checking the appropriate block.]


TITLE
NUMBER
DATE
TAILORING

 FORMCHECKBOX 






 FORMCHECKBOX 






 FORMCHECKBOX 






 FORMCHECKBOX 






[Contracting Officer insert the title, number (if any), date, and tailoring (if any) of the higher-level quality standards.] 
(End of clause)

[END OF SECTION]

SECTION F
DELIVERIES OR PERFORMANCE
F.1
LISTING OF CLAUSES INCORPORATED BY REFERENCE
NOTICE:  The following clauses are hereby incorporated by

         reference:

52.242-14
Suspension of Work (Apr 1984)

52.247-34
F.O.B. Destination (Nov 1991)

(End of clause)

F.2
PERIOD OF PERFORMANCE

[Sample clause]

(a)
The period of performance of this contract shall be

one year from TBD to TBD.


(b)
In the event the Government elects to exercise its option(s) pursuant to the terms of this contract, the period of performance for each option shall be as set forth below:

Option
Period of

No.
Performance



1
One Year (TBD)

2
One Year (TBD)

(End of clause)

F.3
OPTION TO EXTEND THE TERM OF THE CONTRACT (52.217-9)

(NOV 1999)

(a)
The Government may extend the term of this contract by written notice to the Contractor within ___________________ [insert the period of time within which the Contracting Officer may exercise the option]; provided, that the Government gives the Contractor a preliminary written notice of its intent to extend at least _____ days [60 days unless a different number of days is inserted] before the contract expires.  The preliminary notice does not commit the Government to an extension.


(b)
If the Government exercises this option, the extended contract shall be considered to include this option provision.


(c)
The total duration of this contract, including the exercise of any options under this clause, shall not exceed 3 years.

(End of clause)

[END OF SECTION]

SECTION G
CONTRACT ADMINISTRATION DATA
[For this Contract, there are NO clauses in this Section]

[END OF SECTION]

SECTION H
SPECIAL CONTRACT REQUIREMENTS
FOR
ARCHITECT-ENGINEER CONTRACT
H.1
CONTRACTOR EMPLOYEE BADGING AND EMPLOYMENT TERMINATION 


CLEARANCE (MSFC 52.204-90) (APR 1994)

(a)
It is anticipated that performance of the requirements of this contract will require employee access to and picture badging by the Marshall Space Flight Center.  Contractor requests for badging of employees shall be by MSFC Form 1739, Contractor Badge/Decal Application.  Requests for badging shall be submitted to the attention of________________________________________________

(insert mail code and name of individual provided by requirement initiator), or to the appointed Contracting Officer Technical Representative for completion and approval prior to processing by the MSFC Security Division.


(b)
The Contractor shall establish procedures to ensure that each badged employee is properly cleared in accordance with MSFC Form 383-1, "Contractor Employee Clearance Document," prior to finalization of employment termination.


(c)
Requests for copies of MSFC Forms 383-1, and 1739 shall be directed to the MSFC Security Division, Marshall Space Flight Center, Alabama 35812.

(End of clause)

H.2
HAZARDOUS MATERIAL REPORTING

(a)
If during the performance of this contract, the Contractor brings any hazardous materials (hazardous as defined under the latest version of Federal Standard No. 313, including revisions adopted during the term of the contract) on-site to the Marshall Space Flight Center, a completed MSFC Form 4099 (MSFC Hazardous Material Input Sheet) shall be immediately forwarded to the address on the form. The Contractor shall be responsible for ensuring that all Contractor/subcontractor personnel are made aware of and comply with this clause.


(b)
Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, State, and local laws, codes, ordinances, and regulations (including the obtaining of licenses and permits) in connection with hazardous material; or with other clauses regarding hazardous materials which may be contained in the contract.

(End of clause)

H.3
ASBESTOS MATERIAL (MSFC 52.223-90) (MAR 1993)

During performance of this contract, Contractor personnel performing work in MSFC buildings may come in contact with materials containing asbestos.  MSFC Buildings 4200, 4201, 4202, 4663 and 4666 are of special concern since they are known to contain a sprayed on fire insulation on or above the ceiling, usually located on the metal or concrete structure of the buildings.  These buildings and all other MSFC buildings may contain asbestos in floor tile, pipe and lagging insulation, exterior siding, roofing felt, and many other building materials.  Prior to disturbing suspected asbestos material in any manner, the Contractor shall notify representatives of the Environmental Health Office, an office within the MSFC Medical Center, for guidance. Contractor shall be responsible for ensuring that all Contractor personnel working onsite are made aware of and comply with this clause.

(End of clause)

H.4
DPAS RATING

Unless otherwise annotated on the respective task order, task orders placed against this contract are assigned DO-C9 rating.


The DPAS rating shown on this document must be placed on all task orders placed by your firm in support of this contract.

(End of clause)
Contracting Officers shall insert the following clause in all solicitations and new contracts above the micro-purchase threshold, unless it is determined that information technology will not be acquired.  This includes solicitations and new contracts for commercial items using Part 12 of the FAR.  Contracting Officers should consult their COTR or requiring organization for assistance in making this determination.  See PIC 98-8 (available in the NASA Library through METRO) for additional guidance on use of clause, including paragraph (b) fill-in and paragraph (d) variations to 90 days.  See PIC 98-9 for existing contracts.  

H.5  YEAR 2000 COMPLIANCE (MAY 1998)


(a)
Definition:  "Year 2000 compliant," as used in this clause, means that the information technology (hardware, software and firmware, including embedded systems or any other electro-mechanical or processor-based systems used in accordance with its associated documentation) accurately processes date and date-related data (including, but not limited to, calculating, comparing, and sequencing) from, into, and between the twentieth and twenty-first centuries, and the years 1999 and 2000 and leap year calculations, to the extent that other information technology, used in combination with the information technology being acquired, properly exchanges date and date-related data with it.


(b)
Any information technology (IT) provided, operated and/or maintained under this contract is required to be Year 2000 compliant.  To ensure this result, the Contractor shall provide documentation describing how the IT items or services demonstrate Year 2000 compliance, consisting of 

[List required documentation commensurate with the complexity of the information technology being acquired, e.g., standard product literature or test reports for commercial items, test procedures, and/or certification for complex systems.]

(c)
The Contractor warrants that any IT items or services provided under this contract that involve the processing of date and date-related data are Year 2000 compliant.  If the contract requires that specific listed products must perform as a system in accordance with the foregoing warranty, then that warranty shall apply to those listed products as a system.


(d)
The remedies available under this warranty shall include repair or replacement, at no additional cost to the Government, of any provided items or services whose non-compliance is discovered and made known to the Contractor in writing within 90 days after acceptance.  In addition, all other terms and limitations of the Contractor's standard commercial warranty or warranties shall be available to the Government for the IT items or services acquired under this contract.  Nothing in this warranty shall be construed to limit any rights or remedies the Government may otherwise have under this contract with respect to defects other than Year 2000 performance.

(End of clause)
[END OF SECTION]

SECTION I
CONTRACT CLAUSES
I.1
CLAUSES INCORPORATED BY REFERENCE (52.252-2) (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically at this/these address(es):

FAR clauses:  http://www.arnet.gov/far/

NASA FAR Supplement clauses:  

http://www.hq.nasa.gov/office/procurement/regs/nfstoc.htm

MSFC clauses:  http://ec.msfc.nasa.gov/msfc/msfc_uni.html

(End of clause)

NOTICE:  The following clauses are hereby incorporated by

         reference:


A.  FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES
Clause No.
Title




52.202-1
Definitions (Oct 1995)

52.203-3
Gratuities (Apr 1984)

52.203-5
Covenant Against Contingent Fees (Apr 1984)

52.203-6
Restrictions on Subcontractor Sales to the

Government (Jul 1995)

52.203-7
Anti-Kickback Procedures (Jul 1995)

52.203-8
Cancellation, Rescission, and Recovery of Funds for Illegal or Improper Activity (Jan 1997)

52.203-10
Price or Fee Adjustment for Illegal or Improper

Activity (Jan 1997)

52.203-12
Limitation on Payments to Influence Certain Federal

Transactions (Jun 1997)

52.204-4
Printing/Copying Double-Sided on Recycled Paper

(Jun 1996)

52.209-6
Protecting the Government's Interest when

Subcontracting with Contractors Debarred, Suspended, or Proposed for Debarment (Jul 1995)

52.211-15
Defense Priority and Allocation Requirements

(Sep 1990)

52.215-2
Audit and Records -- Negotiation (Jun 1999)

52.215-8
Order of Precedence--Uniform Contract Format (Oct 1997)

52.215-10
Price Reduction for Defective Cost or Pricing Data

(Oct 1997)

52.215-12
Subcontractor Cost or Pricing Data (Oct 1997)

52.215-15
Pension Adjustments and Asset Reversions (Dec 1998)

52.215-17
Waiver of Facilities Capital Cost of Money 

(Oct 1997)

52.215-18
Reversion or Adjustment of Plans for Postretirement

Benefits (PRB) Other Than Pensions (Oct 1997)

52.215-19
Notification of Ownership Changes (Oct 1997)

52.219-3
Notice of Total HUBZone Set-Aside (Jan 1999)

52.219-4
Notice of Price Evaluation Preference for HUBZone Small Business Concerns (Jan 1999) [(c) Waiver of evaluation preference.  A HUBZone small business concern may elect to waive the evaluation preference, in which case the factor will be added to its offer for evaluation purposes.  The agreements in paragraph (d) of this clause do not apply if the offeror has waived the evaluation preference.   FORMCHECKBOX 
 Offeror elects to waive the adjustment.]  Use for full and open competition over $100K

52.219-6
Notice of Total Small Business Set-Aside (Jul 1996)

52.219-8
Utilization of Small Business Concerns (Jun 1999)

52.219-9
Small Business Subcontracting Plan (Jan 1999) -- Alternate II (Jan 1999)

52.219-10
Incentive Subcontracting Program (Jan 1999) (Insert ____ % in paragraph (b).)  [See FAR Subpart 19.7]

52.219-16
Liquidated Damages--Subcontracting Plan (Jan 1999)

52.219-23
Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns (Oct 1998) (Insert 10% evaluation adjustment in paragraph (b)(1).) 

 [(c) Waiver of evaluation adjustment.  A small disadvantaged business concern may elect to waive the adjustment, in which case the factor will be added to its offer for evaluation purposes.  The agreements in paragraph (d) of this clause  do not apply to offers that waive the adjustment.

_______  Offeror elects to waive the adjustment.] Delete if noncompetitive, <$100K, 8(a) or SB set-aside.

52.219-25
Small Disadvantaged Business Participation Program Disadvantaged Status and Reporting (Jan 1999) [See FAR Subpart 19.12]

52.219-26
Small Disadvantaged Business Participation Program—Incentive Subcontracting (Jan 1999) (Insert _____ % in paragraph (b).)  [See FAR Subpart 19.12]

52.222-1
Notice to the Government of Labor Disputes (Feb 1997)  [Use over SAT.]

52.222-3
Convict Labor (Aug 1996)

52.222-21
Prohibition of Segregated Facilities (Feb 1999)

52.222-26
Equal Opportunity (Feb 1999)

52.222-35
Affirmative Action for Disabled Veterans and Veterans of the Vietnam Era (Apr 1998)

52.222-36
Affirmative Action for Workers with Disabilities 

(Jun 1998)

52.222-37
Employment Reports on Disabled Veterans and

Veterans of the Vietnam Era (Jan 1999)

52.223-2
Clean Air and Water (Apr 1984)

52.223-5
Pollution Prevention and Right-to-Know Information (Apr 1998)      [Use for on-site performance]

52.223-6
Drug-Free Workplace (Jan 1997)

52.225-11
Restrictions on Certain Foreign Purchases 

(Aug 1998)

52.227-1
Authorization and Consent (Jul 1995)

52.227-2
Notice and Assistance Regarding Patent and Copyright Infringement (Aug 1996)

52.229-3
Federal, State, and Local Taxes (Jan 1991)

52.229-5
Taxes - Contracts Performed in U.S. Possessions or

Puerto Rico (Apr 1984)

52.230-2
Cost Accounting Standards (Apr 1998)

52.230-6
Administration  of Cost Accounting Standards (Nov 1999)

52.232-10
Payments Under Fixed-Price Architect-Engineer Contracts (Aug 1987)

52.232-17
Interest (Jun 1996)

52.232-23
Assignment of Claims (Jan 1986)

52.232-34
Payment by Electronic Funds Transfer--Other Than Central Contractor Registration (May 1999) (Insert "no later than 15 days prior to submission of the first request for payment" in subparagraph (b)(1).)

52.232-37
Multiple Payment Arrangements (May 1999)  [May apply if delivery orders.  See 32.1110(e).]

52.233-1
Disputes (Dec 1998) -- Alternate I (Dec 1991)

52.233-3
Protest After Award (Aug 1996)

52.236-23
Responsibility of the Architect-Engineer Contractor (Apr 1984)

52.236-24
Work Oversight in Architect-Engineer Contracts

(Apr 1984)

52.236-25
Requirements for Registration of Designers 

(Apr 1984)

52.242-13
Bankruptcy (Jul 1995)

52.243-1
Changes -- Fixed-Price (Aug 1987) -- Alternate III

(Apr 1984)

52.244-4
Subcontractors and Outside Associates and Consultants (Architect-Engineer Services)(Aug 1998)

52.249-7
Termination (Fixed-Price Architect-Engineer)

(Apr 1984)

52.253-1
Computer-Generated Forms (Jan 1991)

B.  NASA/FAR SUPPLEMENT (48 CFR CHAPTER 18) CLAUSES
Clause No.
Title



1852.215-84
Ombudsman (Oct 1996) (Insert MSFC Ombudsman Sidney P. Saucier (256) 544-1919)

1852.219-74
Use of Rural Area Small Businesses (Sep 1990)

1852.219-75
Small Business Subcontracting Reporting (May 1999)

1852.219-76
NASA 8 Percent Goal (Jul 1997)

1852.223-70
Safety and Health (Mar 1997)

1852.243-71
Shared Savings (Mar 1997) [Applies over $1M]

I.2
REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF

OFFERORS OR QUOTERS INCORPORATED BY REFERENCE (MSFC 52.252-91)

(AUG 1988)

The Representations, Certifications, and Other Statements of Offerors or Quoters (Section K of the solicitation document) as completed by the Contractor are hereby incorporated in their entirety by reference, with the same force and effect as if they were given in full text.

(End of clause)

I.3
FULL TEXT CLAUSES ATTACHED
Clause No.
Title




52.215-21
Requirements for Cost or Pricing Data or

Information Other Than Cost or Pricing Data --

Modifications (Oct 1997)

52.216-18
Ordering (Oct 1995)

52.216-19
Order Limitations (Oct 1995)

52.216-22
Indefinite Quantity (Oct 1995)

52.219-11
Special  8(a) Contract Conditions (Feb 1990)(DEVIATION)

52.219-14
Limitations on Subcontracting (Dec 1996) [Use if SB setaside or 8(a)]

MSFC

52.227-90
Government Rights (Unlimited) (Jan 1987)

52.232-26
Prompt Payment for Fixed-Price Architect-Engineer

Contracts (Jun 1997)

52.236-22
Design Within Funding Limitations (Apr 1984)

52.244-6
Subcontracts for Commercial Items and Commercial Components (Oct 1998)

[END OF SECTION]

NOTE: Add 52.219-18 if 8(a) competitive.

52.216-18  ORDERING (OCT 1995)
      (a)  Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or task orders by the individuals or activities designated in the Schedule.

Such orders may be issued from ___________________________________

through ____________________________ [insert dates].

      (b)  All delivery orders are subject to the terms and conditions of this contract.  In the event of conflict between a delivery order or task order and this contract, the contract shall control.

      (c)  If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the mail.  Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the Schedule.

(End of clause)

52.216-19
ORDER LIMITATIONS (OCT 1995)
      (a)  Minimum order.  When the Government requires supplies or services covered by this contract in an amount of less than _________________________ [insert dollar figure or quantity], the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those supplies or services under the contract.

      (b)  Maximum order.  The Contractor is not obligated to

honor --

      (1)  Any order for a single item in excess of _______________ [insert dollar figure or quantity];

      (2)  Any order for a combination of items in excess of ________________________ [insert dollar figure or quantity]; or

      (3)  A series of orders from the same ordering office within _____ days that together call for quantities exceeding the limitation in subparagraph (1) or (2) above.

      (c)  If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above.

      (d)  Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within ______ days after issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.  Upon receiving this notice, the Government may acquire the supplies or services from another source.

(End of clause)

52.216-22  INDEFINITE QUANTITY (OCT 1995)
      (a)  This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in the Schedule.  The quantities of supplies and services specified in the Schedule are estimates only and are not purchased by this contract.

      (b)  Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering clause.  The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in the Schedule up to and including the quantity designated in the Schedule as the "maximum."  The Government shall order at least the quantity of supplies or services designated in the Schedule as the "minimum."

      (c)  Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on the number of orders that may be issued.  The Government may issue orders requiring delivery to multiple destinations or performance at multiple locations.

      (d)  Any order issued during the effective period of this contract and not completed within that period shall be completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor's and Government's rights and obligations with respect to that order to the same extent as if the order were completed during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries under this contract after __________________ [insert date].

(End of clause)

52.219-14  LIMITATIONS ON SUBCONTRACTING (Dec 1996)
      (a)  This clause does not apply to the unrestricted portion of a partial set-aside.

      (b)  By submission of an offer and execution of a contract, the Offeror/Contractor agrees that in performance of the contract in the case of a contract for --

      (1)  Services (except construction).  At least 50 percent of the cost of contract performance incurred for personnel shall be expended for employees of the concern.

      (2)  Supplies (other than procurement from a nonmanufacturer of such supplies).  The concern shall perform work for at least 50 percent of the cost of manufacturing the supplies, not including the cost of materials.

      (3)  General construction.  The concern will perform at least 15 percent of the cost of the contract, not including the cost of materials, with its own employees.

      (4)  Construction by special trade contractors.  The concern will perform at least 25 percent of the cost of the contract, not including the cost of materials, with its own employees.

(End of clause)

52.219-11
SPECIAL 8(a) CONTRACT CONDITIONS (FEB 1990) 





(DEVIATION)

(a)
This contract is issued as a direct award between the contracting activity and the 8(a) Contractor pursuant to a Memorandum of Understanding between the Small Business Administration (SBA) and the National Aeronautics and Space Administration.  Accordingly, the SBA is not a party to this contract.  SBA does retain responsibility for 8(a) certification, 8(a) eligibility determinations and related issues, and providing counseling and assistance to the 8(a) Contractor under the 8(a) program.  The cognizant SBA district office is:

[insert name and address of cognizant SBA office]

(b)
The contracting activity is responsible for administering the contract and taking any action on behalf of the Government under the terms and conditions of the contract; provided, however, that the contracting activity shall give advance notice to the SBA before it issues a final notice terminating performance, either in whole or in part, under the contract.  The contracting activity shall also coordinate with the SBA prior to processing any novation agreement.  The contracting activity may assign contract administration functions to a contract administration office.


(c)
The Contractor agrees:


(1)
to notify the Contracting Officer, simultaneous with its notification to SBA (as required by SBA's 8(a) regulations), when the owner or owners upon whom 8(a) eligibility is based plan to relinquish ownership or control of the concern.  Consistent with Section 407 of Public Law 100-656, transfer of ownership or control shall result in termination of the contract for convenience, unless SBA waives the requirement for termination prior to the actual relinquishing of ownership and control.


(2)
it will not subcontract the performance of any of the requirements of this contract without the prior written approval of the SBA and the Contracting Officer.

(End of clause)

MSFC 52.227-90  GOVERNMENT RIGHTS (UNLIMITED) (JAN 1987)
      The Government shall have unlimited rights, in all drawings, designs, specifications, notes and other works developed in the performance of this contract, including the right to use same on any other Government design or construction without additional compensation to the Contractor.  The Contractor hereby grants to the Government a paid-up license throughout the world to all such works to which he may assert or establish any claim under the design patent or copyright laws.  The Contractor, for a period of three (3) years after completion of the project, agrees to furnish the original or copies of all such works at the request of the Contracting Officer.

(End of clause)

52.232-26
PROMPT PAYMENT FOR FIXED-PRICE ARCHITECT-ENGINEER





CONTRACTS (JUN 1997)



Notwithstanding any other payment terms in this contract, the Government will make invoice payments and contract financing payments under the terms and conditions specified in this clause.  Payment shall be considered as being made on the day a check is dated or the date of an electronic funds transfer.  Definitions of pertinent terms are set forth in section 32.902 of the Federal Acquisition Regulation.  All days referred to in this clause are calendar days, unless otherwise specified.  (However, see subparagraph (a)(3) of this clause concerning payments due on Saturdays, Sundays, and legal holidays.) 


(a)
Invoice payments.  (1) Due date.  The due date for making invoice payments shall be--


(i)
For work or services completed by the Contractor, the later of the following two events:  


(A)
The 30th day after the designated billing office has received a proper invoice from the Contractor (except as provided in subdivision (a)(1)(iii) of this clause). 


(B)
The 30th day after Government acceptance of the work or services completed by the Contractor.  On a final invoice where the payment amount is subject to contract settlement actions (e.g., release of claims), acceptance shall be deemed to have occurred on the effective date of the contract settlement.  


(ii)
The due date for progress payments shall be the 30th day after Government approval of Contractor estimates of work or services accomplished.  


(iii)
If the designated billing office fails to annotate the invoice or payment request with the actual date of receipt at the time of receipt, the payment due date shall be the 30th day after the date of the Contractor's invoice or payment request, provided a proper invoice or payment request is received and there is no disagreement over quantity, quality, or Contractor compliance with contract requirements. 


(2)
Contractor's invoice.  The Contractor shall prepare and submit invoices to the designated billing office specified in the contract.  A proper invoice must include the items listed in subdivisions (a)(2)(i) through (a)(2)(viii) of this clause.  If the invoice does not comply with these requirements, it shall be returned within 7 days after the date the designated billing office received the invoice, with a statement of the reasons why it is not a proper invoice.  Untimely notification will be taken into account in computing any interest penalty owed the Contractor in the manner described in subparagraph (a)(4) of this clause:  


(i)
Name and address of the Contractor.  


(ii)
Invoice date.  (The Contractor is encouraged to date invoices as close as possible to the date of mailing or transmission.)


(iii)Contract number or other authorization for work or services performed (including order number and contract line item number).


(iv)
 Description of work or services performed.  


(v)
 Delivery and payment terms (e.g., prompt payment discount terms).  


(vi)
 Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract or in a proper notice of assignment).  


(vii)
 Name (where practicable), title, phone number, and mailing address of person to be notified in the event of a defective invoice.


(viii)

Any other information or documentation required by the contract.


(ix)
 While not required, the Contractor is strongly encouraged to assign an identification number to each invoice. 


(3)
Interest penalty.  An interest penalty shall be paid automatically by the designated payment office, without request from the Contractor, if payment is not made by the due date and the conditions listed in subdivisions (a)(3)(i) through (a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or legal holiday when Federal Government offices are closed and Government business is not expected to be conducted, payment may be made on the following business day without incurring a late payment interest penalty.


(i)
A proper invoice was received by the designated billing office.  


(ii)
A receiving report or other Government documentation authorizing payment was processed and there was no disagreement over quantity, quality, Contractor compliance with any contract term or condition, or requested progress payment amount.  


(iii)
In the case of a final invoice for any balance of funds due the Contractor for work or services performed, the amount was not subject to further contract settlement actions between the Government and the Contractor.


(4)
Computing penalty amount.  The interest penalty shall be at the rate established by the Secretary of the Treasury under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) that is in effect on the day after the due date, except where the interest penalty is prescribed by other governmental authority (e.g., tariffs).  This rate is referred to as the "Renegotiation Board Interest Rate," and it is published in the Federal Register semiannually on or about January 1 and July 1.  The interest penalty shall accrue daily on the invoice principal payment amount approved by the Government until the payment date of such approved principal amount; and will be compounded in 30-day increments inclusive from the first day after the due date through the payment date.  That is, interest accrued at the end of any 30-day period will be added to the approved invoice principal payment amount and will be subject to interest penalties if not paid in the succeeding 30-day period.  If the designated billing office failed to notify the Contractor of a defective invoice within the periods prescribed in subparagraph (a)(2) of this clause, the due date on the corrected invoice will be adjusted by subtracting from such date the number of days taken beyond the prescribed notification of defects period.  Any interest penalty owed the Contractor will be based on this adjusted due date.  Adjustments will be made by the designated payment office for errors in calculating interest penalties.  


(i)
For the sole purpose of computing an interest penalty that might be due the Contractor, Government acceptance or approval shall be deemed to have occurred constructively as shown in subdivisions (a)(4)(i)(A) and (B) of this clause.  In the event that actual acceptance or approval occurs within the constructive acceptance or approval period, the determination of an interest penalty shall be based on the actual date of acceptance or approval. Constructive acceptance or constructive approval requirements do not apply if there is a disagreement over quantity, quality, Contractor compliance with a contract provision, or requested progress payment amounts.  These requirements also do not compel Government officials to accept work or services, approve Contractor estimates, perform contract administration functions, or make payment prior to fulfilling their responsibilities.  


(A)
For work or services completed by the Contractor, Government acceptance shall be deemed to have occurred constructively on the 7th day after the Contractor has completed the work or services in accordance with the terms and conditions of the contract.  


(B)
For progress payments, Government approval shall be deemed to have occurred on the 7th day after Contractor estimates have been received by the designated billing office.


(ii)
The following periods of time will not be included in the determination of an interest penalty:  


(A)
The period taken to notify the Contractor of defects in invoices submitted to the Government, but this may not exceed 7 days.


(B)
The period between the defects notice and resubmission of the corrected invoice by the Contractor.  


(C)
For incorrect electronic funds transfer (EFT) information, in accordance with the EFT clause of this contract.


(iii)
Interest penalties will not continue to accrue after the filing of a claim for such penalties under the clause at 52.233-1, Disputes, or for more than 1 year.  Interest penalties of less than $1 need not be paid.  


(iv)
Interest penalties are not required on payment delays due to disagreement between the Government and the Contractor over the payment amount or other issues involving contract compliance, or on amounts temporarily withheld or retained in accordance with the terms of the contract.  Claims involving disputes, and any interest that may be payable will be resolved in accordance with the clause at 52.233-1, Disputes.  


(5)
Prompt payment discounts.  An interest penalty also shall also be paid automatically by the designated payment office, without request from the Contractor, if a discount for prompt payment is taken improperly.  The interest penalty will be calculated on the amount of discount taken for the period beginning with the first day after the end of the discount period through the date when the Contractor is paid.  


(6)
Additional interest penalty.  (i) A penalty amount, calculated in accordance with subdivision (a)(6)(iii) of this clause, shall be paid in addition to the interest penalty amount if the Contractor--


(A)
Is owed an interest penalty of $1 or more;  


(B)
Is not paid the interest penalty within 10 days after the date the invoice amount is paid; and 


(C)
Makes a written demand to the designated payment office for additional penalty payment, in accordance with subdivision (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice amount is paid.


(ii)(A)  Contractors shall support written demands for additional penalty payments with the following data.  No additional data shall be required.  Contractors shall--


(1)
Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue late payment interest penalty and such additional penalty as may be required;


(2)
Attach a copy of the invoice on which the unpaid late payment interest was due; and


(3)
State that payment of the principal has been received, including the date of receipt.


(B)
Demands must be postmarked on or before the 40th day after payment was made, except that--


(1)
If the postmark is illegible or nonexistent, the demand must have been received and annotated with the date of receipt by the designated payment office on or before the 40th day after payment was made; or


(2)
If the postmark is illegible or nonexistent and the designated payment office fails to make the required annotation, the demand's validity will be determined by the date the Contractor has placed on the demand; provided such date is no later than the 40th day after payment was made. 


(iii)(A)  The additional penalty shall be equal to 100 percent of any original late payment interest penalty, except-- 


(1)
The additional penalty shall not exceed $5,000;


(2)
The additional penalty shall never be less than $25; and


(3)
No additional penalty is owed if the amount of the underlying interest penalty is less than $1.


(B)
If the interest penalty ceases to accrue in accordance with the limits stated in subdivision (a)(4)(iii) of this clause, the amount of the additional penalty shall be calculated on the amount of interest penalty that would have accrued in the absence of these limits, subject to the overall limits on the additional penalty specified in subdivision (a)(6)(iii)(A) of this clause.  


(C)
For determining the maximum and minimum additional penalties, the test shall be the interest penalty due on each separate payment made for each separate contract.  The maximum and minimum additional penalty shall not be based upon individual invoices unless the invoices are paid separately.  Where payments are consolidated for disbursing purposes, the maximum and minimum additional penalty determination shall be made separately for each contract therein.


(D)
The additional penalty does not apply to payments regulated by other Government regulations (e.g., payments under utility contracts subject to tariffs and regulation). 


(b)
Contract financing payments.  (1) Due dates for recurring financing payments.  If this contract provides for contract financing, requests for payment shall be submitted to the designated billing office as specified in this contract or as directed by the Contracting Officer.  Contract financing payments shall be made on the 30th day after receipt of a proper contract financing request by the designated billing office.  In the event that an audit or other review of a specific financing request is required to ensure compliance with the terms and conditions of the contract, the designated payment office is not compelled to make payment by the due date specified.


(2)
Due dates for other contract financing.  For advance payments, loans, or other arrangements that do not involve recurring submissions of contract financing requests, payment shall be made in accordance with the corresponding contract terms or as directed by the Contracting Officer.


(3)
Interest penalty not applicable.  Contract financing payments shall not be assessed an interest penalty for payment delays.  

(End of clause)

52.236-22  DESIGN WITHIN FUNDING LIMITATIONS (APR 1984)
     (a)  The Contractor shall accomplish the design services required under this contract so as to permit the award of a contract, using standard Federal Acquisition Regulation procedures for the construction of the facilities designed at a price that does not exceed the estimated construction contract price as set forth in paragraph (c) below.  When bids or proposals for the construction contract are received that exceed the estimated price, the Contractor shall perform such redesign and other services as are necessary to permit contract award within the funding limitation. These additional services shall be performed at no increase in the price of this contract.  However, the Contractor shall not be required to perform such additional services at no cost to the Government if the unfavorable bids or proposals are the result of conditions beyond its reasonable control.

     (b)  The Contractor will promptly advise the Contracting Officer if it finds that the project being designed will exceed or is likely to exceed the funding limitations and it is unable to design a usable facility within these limitations.  Upon receipt of such information, the Contracting Officer will review the Contractor's revised estimate of construction cost.  The Government may, if it determines that the estimated construction contract price set forth in this contract is so low that award of a construction contract not in excess of such estimate is improbable, authorize a change in scope or materials as required to reduce the estimated construction cost to an amount within the estimated construction contract price set forth in paragraph (c) below, or the Government may adjust such estimated construction contract price.  When bids or proposals are not solicited or are unreasonably delayed, the Government shall prepare an estimate of constructing the design submitted and such estimate shall be used in lieu of bids or proposals to determine compliance with the funding limitation.

     (c)  The estimated construction contract price for the project described in this contract is $...................

(End of clause)
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ATTACHMENT J-1
STATEMENT OF WORK

The Contracting Officer shall include the following SOW requirement if a new solicitation or contract involves the operation and/or maintenance of existing information technology systems.

Milestones for Renovation, Validation and Implementation:  Any information technology determined to be non-Year 2000 compliant shall be replaced, retired, or repaired in accordance with the following schedule:

· "Renovation" includes making and documenting software and hardware changes, developing replacement systems, and decommissioning systems to be retired.  The Contractor must complete renovation of affected software, hardware and firmware by September 30, 1998.

· "Validation" includes unit, integration, system, and end-to-end testing for Year 2000 compliance.  The Contractor must complete validation and testing of converted or replaced systems by January 31, 1999.

· "Implementation" includes acceptance testing and integration of converted and replaced systems into a production environment.  The Contractor must complete implementation by March 31, 1999.

· At a minimum, the Contractor shall provide documentation, including project plans and status reports, which demonstrate that the Contractor is meeting the milestones listed above.

ATTACHMENT J-2

WAGE DETERMINATION

ATTACHMENT J-3

Small Business Subcontracting Plan

ATTACHMENT A
ARCHITECT-ENGINEER FEE PROPOSAL
AND
COST OR PRICING DATA GUIDE
Purpose:  Due to the fact that neither Public Law 87-653 nor the Federal Acquisition Regulations adequately define Cost or Pricing Data as it pertains to Architect-Engineer contracting procedures, this guide has been prepared to acquaint all Architect-Engineers with the requirements for submitting fee proposals properly supported by Cost or Pricing Data.


1.
Whether for the preparation of plans and specifications or for the performance of services in connection with studies, investigations, tests, reports and the like, a firm responding to our Request for Quotation (RFQ) is required to submit cost or pricing data as part of any noncompetitive quotations for either an original contract or a modification to an existing contract.  The cost breakdown shall be in sufficient detail to permit a thorough analysis of the various elements of cost which are included in the total price.  The proposer shall list the proposed labor-hours for each classification of personnel that will be required to perform the work covered by the attached Statement of Work.  In addition to the cost breakdown, the proposer shall indicate the number of drawings required by type of drawing and proposed labor-hours per drawing.  The proposer shall also delineate between costs relating to design services and other services such as field investigations, studies, consultants, and miscellaneous expenses. 

NOTE TO CONTRACT SPECIALIST:  The following section must be revised to delete references to SF 1411  which has been deleted from FAR. See 15.403-5. 
 All quotations are to be submitted on SF 1411 which is a summary sheet for the exhibits and/or schedules attached thereto which identify and clarify the sources from which the figures on the SF 1411 are derived.  In addition, if the quoted fee exceeds $500,000 a Certificate of Current Cost or Pricing Data is required (FAR 15.406-2).  The exhibits and/or schedules which must support each figure on the SF 1411 should describe and fully explain what the figure is, where it comes from, what it represents and how it was used.  The "what", "where", and "how", are believed to be self-explanatory while the "what it represents" should reflect the time period (year to date, firm's fiscal year, calendar year) and whether the figure indicates actual or estimated cost.  If actual, are the costs simple averages, weighted averages or derived on some other basis?  If estimated, on what basis or from what information was the estimate derived?


2.
When preparing Cost or Pricing Data it is essential that the proposed treatment of costs is compatible with the method by which these costs are accumulated or charged in the firms accounting system.  For example, the preparer of a quotation quotes telephone expenses as direct cost to a project.  However, the firm's accounting system accumulates all telephone expenditures as indirect costs and they comprise part of the overhead pool.  Therefore, such a quotation

would be in conflict with the firm's accounting system and cost accounting standards.  All quotations received at Marshall Space Flight Center (MSFC) will, prior to negotiation, be analyzed by technical and professional specialists including, but not limited to, the negotiator assigned responsibility for the project and the cognizant contract auditor.  Quotations in excess of $100,000 will be audited by either the Defense Contract Audit Agency (DCAA) personnel or by MSFC personnel with assistance if required from other Federal agencies.


3.
The accompanying quotation with supporting cost or pricing data is simply a hypothetical example and should not necessarily be considered complete in every respect.  Additional breakdown should be made by the Architect-Engineer for technical clarity or to conform with the firm's existing accounting system.

EXHIBIT A
Design of EM Barracks Complex

Ft. Wayout, Somewhere

Direct Labor - Rates:

  Classification                      %       Rate1     Amount

      Engineering & Design
       Project Manager                10     $17.15     $1.72

       Senior Architect               10      15.20      1.52

       Senior Engineer                20      15.47      3.09

       Architect                      20      13.25      2.65

       Engineer                       40      14.55      5.82
                                       Effective Rate =       $14.80

      Drafting
       Project Manager                10     $17.15     $1.72

       Draftsman                      90       7.72      6.95
                                       Effective Rate =       $ 8.67

      Cost Estimating & Specifications
       Project Manager                10     $17.15     $1.72

       Cost Estimator                 35      14.00      4.90

       Specification Writer           35      13.50      4.73

       Typist                         20       6.15      1.23
                                          Effective Rate =    $12.58

                         2

Direct Labor - Labor-hours:

                                              LABOR-HOURS____________

                              No.   Engrg &            Cost &

  Classification              Dwg.  Design   Drafting  Specs   Totals
       Architectural           31    650      1054      310     2014

       Electrical              10    270       420      120      810

       Instrumentation          2     58        94       26      178

       Mechanical              19    494       780      210     1484

       Structural               5    116       184       50      350
          Subtotals3           67   1588      2532      716     4836

       Site Investigations     -     112        -        -       112

       Energy Budgets          -      40        -        -        40

       Life Cycle Costs        -      40        -        -        40

       Conferences             -     144        -        -       144

       Mgt. of Consultants     -      16        -        -        16
       Totals4                 67   1940      2532      716     5188 

Direct Labor - Costs:

  Classification                M-H         Rate5     Amount
      Engrg & Design           1,940       $14.80     $28,712

      Drafting                 2,532         8.67      21,952

      Cost & Specs               716        12.58       9,007
                                                      $59,671

                           Overhead @ 110.5%6          65,936
                           Total Direct Labor                $125,607

Other Direct Costs:

      Travel7
         Field Investigations                   =  $   40

           Mileage: 200 mi @ 0.20/mile

         Two Review Conferences at MSFC            ______

           Airfare8: 6 RT @ $248/RT             =   1,488

           Per Diem:  18 MD @ $57/MD            =   1,026

           Car Rental:  4 D @ $50/D                   200
         Reproduction9
           Drawings
             75 dwgs @ 20 copies/dwg @ $1/copy  =   1,500

           Design Analysis
             150 pages @ 30 cy/pg @ $0.10/cy          450

           Cost Estimate
              90 pages @ 30 cy/pg @ $0.10/cy          270

           Specifications
             600 pages @ 4 cy/pg @ $0.10/cy           240

           Computer Costs10
             (Energy Budget & Life Cycle Costs)

              Lump Sum                          =     200
                  Total Other Direct Costs      =           5,414
                     Subtotal                   =        $131,021

                  Profit @ 10%                  =          13,102
                  Subtotal                      =        $144,123

Consultants Costs:11
Civil Engineering - ABC Civil Engineers, Inc.  

Direct Labor - Rates:

  Classification                      %     Rate12  Amount
    Engineering & Design

       Project Manager                10    $16.25    $ 1.63

       Civil Engineer                 90     15.00     13.50
                                       Effective Rate =      $15.13

    Drafting
       Project Manager                10    $16.25     $ 1.63

       Draftsman                      90      8.20       7.38
                                       Effective Rate =      $ 9.01

    Cost Estimating & Specifications
       Project Manager                10    $16.25     $ 1.63

       Cost Estimator                 35     12.50       4.38

       Specification Writer           35     14.35       5.02

       Typist                         20      7.20       1.44
                                        Effective Rate =     $12.47

Direct Labor - Labor-hours:

                                                 LABOR-HOURS________

                              No.   Engrg &            Cost &

  Classification              Dwg.  Design   Drafting  Specs   Total
       Civil                    8    168       272       72      512

       Site Investigations      -     16         -        -       16

       Conferences              -     24         -        -       24
         Totals                 8    208       272       72      552

Direct Labor - Costs:

  Classification
                              M-H      Rate       Amount
      Engrg & Design          208     $15.13     $ 3,147

      Drafting                272       9.01       2,451

      Cost & Specs             72      12.47         898

                                                 $ 6,496

                        Overhead @ 98%13         6,366 

                                                 $12,862

                        Profit @ 10%               1,286
                        Total Consultants Cost =         $ 14,148

                        Brought Forward        =          144,123
                   Total Proposed Fee          =             $158,271
Proposed Fee Breakout:14
  Phase I                        $ 56,000

  Phase II (Optional)             102,271
                     Total       $158,271
NOTES
1.
Wage rates must be detailed by employee as shown in Exhibit B.

Allowable rates are subject to negotiations.

2.
Labor-hours quoted here are those estimated for the Prime Architect-Engineer only.  Consultants quoted costs are noted elsewhere.

3.
Labor-hours noted here are those quoted solely for the preparation of concepts, plan, specifications, estimates, calculations and

design analysis.

4.
Labor-hour totals should reflect conference attendance, site

investigations, management of consultants and all studies such as energy budgets and life cycle costing where these items are not covered in the overhead rate.

5.
This is the effective rate for each classification (Engrg & Design, Draftings, Cost Est. & Specs).

6.
Detailed breakout of overhead rate shown in Exhibit C.

Allowable rate is subject to negotiations.

7.
Direct travel costs are not included in the overhead rate.

8.
Airfare must be quoted at other than first class with supporting

data for the quoted cost.

9.
Only direct reproduction costs for submittals to the Government are included.

10.
Only computer costs directly chargeable to this project.  Show

as much breakout as necessary to fully justify (including the proposed system to be used) the quoted costs.

11.
The consultant's quoted fee must be in the same detail with

supporting data as the prime.

12.
Wage rates must also be detailed for the consultant as shown in

Exhibit D.

13.
Overhead rates must also be detailed for the consultants as shown in Exhibit E.

14.
This breakout should reflect actual expected costs for the

various phases of work plus profit.

EXHIBIT B
XYZ Architects-Engineers, Inc.

Proposed Wage Rates Versus Employee Classifications

                                   Est. % of                Proposed

Classification      Wage Rate     Time Utilized   Amount      Rate__

Project Manager
SKF                 $17.50            50         $ 8.75

JRL                  16.80            50           8.40
(Range $16.80 - $20.00, 5 employees)                        $17.15
Senior Architect
LIT                  15.20           100          15.20
(Range $14.10 - $18.40, 2 employees)                         15.20
Senior Engineer
LML                  18.40             5           0.92

JAP, EPR             16.40            15           2.46

LTD, EPR             15.25            70          10.68

PZP, KFJ             14.10            10           1.41
(Range $14.10 - $18.40, 6 employees)                         15.47
Architect
JZR                  15.50            10           1.55

QFL, LPR             13.00            90          11.70
(Range $13.00 - $16.50, 8 employees)                         13.25
Engineer
SAP, OLC             16.50            40           6.60

LMN, RL              13.25            60           7.95
(Range $13.00 - $16.50, 20 employees)                        14.55
Cost Estimator
SRS                  14.00           100          14.00
(Range $12.60 - $16.20, 2 employees)                         14.00
Spec Writer
***                  13.50           100          13.50
(Range $12.80 - $16.00, 3 employees)                         13.50
***This employee is not currently employed by firm.  Expect to hire

   in next 30 days.

                                   Est. % of                Proposed

Classification      Wage Rate     Time Utilized   Amount      Rate__

Draftsman
QTF                   8.40            60          $5.04

TFR, OTQ              7.00            20           1.40

ZIP, SOD              6.40            20           1.28
(Range $6.40 - $8.40, 15 employees)                         $ 7.72
PFT                   6.50            50           3.25

TTL                   5.80            50           2.90
(Range $5.70 - $7.50, 8 employees)                            6.15
 Note:  Under each classification, employee's initials are listed to

identify with payroll printout.  Wage rates proposed were extracted from current payroll records for the pay period ended March 15, 1982.


The range of wages and total number of employees in each


classification must be shown.

EXHIBIT C
XYZ Architects-Engineer, Inc.

Overhead Rate Calculation

                                       O/H           Deletions from

Indirect Expense Pool               Expenditures     O/H Pool per FAR
Administrative Salaries and Wages    $140,705        $

Payroll Taxes                          82,773

Employee Benefits                      14,002

Employee Expenses                       2,828

Employee Training                       1,361

Office Supplies and Xerox              19,185

Postage and Freight                     2,527

Utilities                                 976

Telephone and Telegraph                 9,258

Janitorial Service                        625

Officers' Life Insurance                                     3,500

General Operating Taxes                 1,573

General Insurance                      13,561

Depreciation                            7,654

Repairs and Maintenance                 2,465

Computer Expense-Payroll                2,850

Promotions and Entertainment                                25,650

Professional Conventions/Meetings       7,052

Donations/Gifts/Contributions                                7,675

Professional Dues and Subscriptions     2,860

Administrative Travel                   1,452

Interest Expense                                             6,275

Pension Plan                           16,954

Profit Sharing Plan                    20,000

Bad Debts                                                    3,280

Legal and Accounting Counsel            2,900

Contract Losses                                              1,890
Totals                               $353,561 (A)          $48,270

Total Direct Labor for CFY - $319,965 (B)

Overhead Rate expressed as a percentage of Direct Labor = A ÷ B = 110.5%

Source:  Audited Financial Statement for CFY as prepared by Capice,

         Smith and Kaminiski, CPA.

Note:

The overhead rate should be calculated in the same manner

as company policy has prescribed for equitable distribution of overhead charges to all project (e.g., % of direct labor or % of total direct project charges, or % of sales/revenue.) O/H expressed as a percentage of direct labor is the most commonly accepted method used by A-E firms.  Indirect or overhead cost is defined in Subparagraph 1.h. below.

1.  Indirect or overhead costs generally include the following.

However, if under your established accounting system additional items are included in overhead, you should so indicate.  You are cautioned, however, not to include such items in both direct labor and overhead.

a.  Taxes or payments on direct labor charges required by law under Federal and State Social Security Acts or by a State or Local Unemployment Compensation Law.

b.  Bona fide pension, retirement, group health, accident and life insurance plans, and incentive payment plans in operation as an established policy of the firm.

c.  Vacation, holiday and severance pay, sick leave and military leave in conformance with an operating, established policy of the firm.

d.  Overall supervision of all technical work.

e.  All clerical and stenographic work, filing and mailing, accounting related to the type of work, except direct technical project typing of reports, design analysis, cost estimate and specifications.

f.  Drafting room supplies, depreciation of drafting room furniture and equipment, office supplies, local telephone calls, rental of office space and utilities.

g.  Salaries of executives and partners (at appropriate rates, in general commensurate with what it would cost to employ another qualified person to do such work) for the time devoted to general supervision.

h.  The percentage for indirect cost to be applied to the estimated direct salary cost for this project will be the ratio of all indirect costs to the total direct salary costs, excluding overtime premium, all as defined herein before, for the period chosen.  This period should normally be for the last complete accounting period with  consideration being given to any foreseeable major differences, these differences being explained in detail.

2.  Deletions from O/H Pool.  Deletions from O/H Pool include but are not limited to the following:

a.  Commissions and bonuses (under whatever name) in connection with obtaining or negotiating for a Government contract.

b.  Officers Life Insurance.

c.  Contingency Reserves.

d.  Donations, Gifts, and Contributions.

e.  Dividend Payments.

f.  Promotions and Entertainment.

g.  Contract Losses.

h.  Interest on Borrowings.

i.  Bad Debts.

j.  Taxes, fees or charges imposed upon by reason of, or measured by the firm's profit.

EXHIBIT D
ABC Civil Engineers, Inc.

Proposed Wage Rates Versus Employees Classifications

                                   Est. % of                  Proposed

Classification      Wage Rate     Time Utilized   Amount        Rate__

Project Manager
MAR                  $16.25           100         $16.25
(Range $16.25 - $18.50, 2 employees)                           $16.25
Civil Engineer
ART                   15.70            50           7.85

DAW                   14.30            50           7.15
(Range $14.00 - $16.80, 8 employees)                            15.00
Cost Estimator
DOR                   12.50           100          12.50
(Range $12.50 - $12.50, 1 employee)                             12.50
Spec Writer
MAS                   14.35           100          14.35
(Range $14.35 - $16.50, 2 employees)                            14.35
Draftsman
DUN, DAR               8.75            60           5.25

PON                    7.38            40           2.95
(Range $5.50 - $8.75, 4 employees)                               8.20
Typist
CAS                    7.20           100           7.20
(Range $4.00 - $7.50, 3 employees)                               7.20
EXHIBIT E
ABC Civil Engineers, Inc.

Overhead Rate Calculation

                                        O/H          Deletions from

Indirect Expense Pool                Expenditures    O/H Pool per FAR
Administrative Salaries and Wages       $54,150 

Payroll Tax Expense                      16,554             $    

Employee Benefits                         2,800

Employee Training                         1,210

Office Supplies                           3,838

Depreciation                              1,530

Drawing Supplies                            850

Auto                                      2,100

Interest                                                     3,110

Janitorial Supplies                         350              

Postage                                   1,210

Officers' Life Insurance                                       870

General Insurance                         2,750               

Entertainment                                                1,210 Professional Dues and Subscriptions         480

Administrative Travel                     1,850

Employee Retirement                       3,390

Bad Debts                                 _____                605
Totals                                  $93,062 (A)         $5,795

Total Direct Labor for CFY - $94,961 (B)

Overhead Rate expressed as a percentage of Direct Labor = A ÷ B = 98%

ALTERNATE METHOD FOR SUBMISSION

OVERHEAD RATES - 199 EXPENSES
                                                        % DIRECT

                                             $            LABOR_

DIRECT LABOR COSTS                           $

OVERHEAD ON DIRECT LABOR
  Federal Social Security Tax                $

  State Unemployment Tax

  Federal Unemployment Tax

  Employees's Life & Hospital Insurance

  Employee Fringes

  Sick Leave

  Vacation

  Holidays

  Workman's Compensation

  Employee Stock Ownership Plan              _______               

     Total Payroll Additives                 $                    %

GENERAL & ADMINISTRATION EXPENSES
  Advertising                                $

  Travel - Gas, Repair, Mileage, Air, Motel,

  Meals

  Dues, Books, Education, Bk. Charges

  Computer Charges & Engineering

  Depreciation

  Employee Fringes Overhead

  Equipment Rental & Maintenance

  Freight

  Insurance - General

  Insurance - Health & Life

  Janitorial Service

  Legal & Special Services

  Rent

  Repairs & Maintenance Buildings

  Indirect Salaries & Expenses

  Supplies - General

  Supplies - Engineer

  Taxes - Ad Valorem

  Payroll Taxes

  Telephone & Utilities

  Miscellaneous                              ______               

    Total G&A Expenses                       $                     %

TOTAL OVERHEAD ON DIRECT LABOR               $

ALTERNATE METHOD FOR SUBMISSION (USE ONE WHICH BEST FITS YOUR ACCOUNTING SYSTEM)

FEE PROPOSAL
(Attachment to   Form     - Identification)

Engineers, Inc. proposes to accomplish the work outlined in the scope of project for the following

fee:

                                        NO.        ELECTRICAL   TOTAL   HRS./    D.L.     TOTAL

                TASK                    DWGS.      CATEGORIES   HRS.    DWGS.    RATE   DIRECT LABOR
I.    Design
      A.  Conceptual Engineering                   Sr. Engineer                  $       $             

      B.  Overall Plan                             Sr. Engineer                  $       $

                                                   Draftsman                                   

                   Subtotal                                                              $

      C.  Individual Building Plans for            Sr. Engineer                  $       $

          13 buildings requiring completely        Draftsman                     $        

          new fire alarm systems                

                   Subtotal                                                              $

      D.  Individual Building Connection           Sr. Engineer                  $       $

          diagrams for 13 buildings requiring      Draftsman                     $

          new fire alarm systems                                                          

                   Subtotal                                                              $

      E.  Individual Building Drawings             Sr. Engineer                   $      $

          showing plan, installation details,      Draftsman                      $      $

          and connection diagrams for 24

          buildings requiring interface to

          new fire alarm system                                                         

                  Subtotal

                                        NO.        ELECTRICAL   TOTAL   HRS./    D.L.     TOTAL

                TASK                    DWGS.      CATEGORIES   HRS.    DWGS.    RATE   DIRECT LABOR
I.    Design (Cont'd)

      F.  Installation Details                     Sr. Engineer                     $    $

                                                   Draftsman                                   

                   Subtotal

      G.  Specifications                           Sr. Engineer                     $    $

                   Subtotal                                                              $

      H.  Cost Estimates                           Sr. Engineer                     $    $

                 SUBTOTAL - DESIGN
II.   Field Investigation                          Sr. Engineer                     $    $

III.  Conferences                                  Sr. Engineer                     $    $

                 TOTAL - DIRECT LABOR                                               $

                                                                                    TOTAL

                TASK                                                                  COST
IV.   Labor Additives
      A.  Overhead on Direct Labor Cost @     %                                       $

      B   General and Administrative Costs @  %                                       $

           (See Attached Breakdown)                                                   ______

                   TOTAL - LABOR AND OVERHEAD                                         $

      C.  Profit @    % of total labor and overhead                                   $

V.    Travel and Reproduction Expenses
      A.  Travel -       trips @    miles @ $0   /mile                                $

      B.  Per Diem -     days @   /day                                                $

      C.  Reproduction and Reimbursable Expenses

          1.  Xerox Copies:

              Approach            x     =

              40% Review          x     =

              90% Review          x     =

              100% Submittal      x     = _________

                   Total                        @ $     /Copy                         $

           2.  Blue Prints:

               40% Review         x     =

               90% Review         x     =

               100% Submittal     x     = _________

                   Total                        @ $     /Each                         $

                                                                                       TOTAL

                TASK                                                                   COST
V.   Travel and Reproduction Expenses

     C.  Reproduction and Reimbursable Expenses (Cont'd)

         3.  Postage                                                                  $

         4.  Telephone                                                                $

                                                                                      _______

                                                                                      _______

                                                                                TOTAL $

1

