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This Basic Ordering Agreement is entered into as of ______________________________, 19____ by and between the United States of America, hereinafter called the Government, and represented by the Contracting Officer executing this Basic Ordering Agreement, and    _____________________________________________________________________,



(i)
a corporation organized and existing under the laws of the State of  ____________________________________.




(ii)
a partnership consisting of    __________________________________________________________________.




(iii)
an individual trading as  ______________________________________________________________________

hereinafter called the Contractor.  The parties hereto agree that the Contractor shall furnish and deliver all supplies and

perform all the services set forth in the attached Schedule, for the consideration stated on individual delivery orders 

issued hereunder.

SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS
B.1
PURPOSE

This agreement shall be for the purpose of simplification and increased efficiency in the negotiation and execution of procurements for selected fabrication work as further defined in Section J, Attachment J-1, Statement of Work.  This agreement shall be used to establish the basis for the award of fixed price type delivery orders for such fabrication.  The delivery orders issued under this agreement shall be in accordance with the terms of this agreement.

(End of clause)

B.2
PICK UP AND DELIVERY

It shall be the responsibility of the Contractor to pick up and deliver at George C. Marshall Space Flight Center all requests for proposals, and all Government-Furnished Materials, drawings, and instructions necessary to effect completion of any delivery order. It is understood and agreed that the cost of such pick up and delivery is included in the Contractor's proposal on each appropriate delivery order.  The Contractor shall deliver completed end-items under this BOA through Building 4471 to the building designated on the respective delivery order.

(End of clause)

B.3
DELIVERY ORDERS

Work to be performed under this agreement shall be within the broad parameters of the Statement of Work set forth in Section J, Attachment J-1, and shall be more specifically defined and/or controlled by means of delivery orders executed by the Contracting Officer.  Delivery order shall be in writing and shall be issued to the Contractor covering the following information:


(1)
Technical description of the requirement.


(2)
Basic agreement number, document control number and

delivery order number.


(3)
Appropriation and funding data.  


(4)
The total fixed price amount of the order.


(5)
Time allowed to complete the order.


(6)
List Government-furnished property, material, plant equipment, special test equipment, and special tooling, if any.


(7)
Applicable special instructions as required, such as shipping, delivery, quality, degree and place of inspection, and place of acceptance.


(8)
Other pertinent information.

(End of clause)

B.4
CONTRACTUAL OBLIGATION

(a)
Delivery orders with fund citations listed thereon shall be issued by the Contracting Officer to cover all requirements and shall serve as the obligating document.  All purchase requests shall be competed among qualified BOA Contractors and each Contractor shall provide his composite labor rates, labor hours, and material costs which will serve as a basis for evaluation and award.


(b)
Except to the extent of delivery orders issued hereunder, this agreement shall not constitute a contractual obligation of the Government or obligate Government funds in any way.


(c)
Nothing in this agreement shall be construed to guarantee that the Contractor will receive any or all orders for the type of work set forth in this agreement.  The Government reserves the right to solicit other firms for any part or all of this type effort if deemed to be in the best interest of the Government.


(d)
Delivery orders issued under this agreement shall be bilateral agreements.

(End of clause)

B.5
SUBCONTRACT APPROVAL

(a)
The Contractor shall submit with each proposal a list of all proposed subcontractors including special processes and services (welding, plating, heat treating, radiography, cleaning, etc.).  This does not include standard or commercial type items or components.


(b)
The Contractor shall type in or attach to each respective proposal (Delivery Order Form 3075) a list of the proposed subcontractors by name and type of work to be performed.  Approval or disapproval shall be by the Contracting Officer.  Execution of the delivery order by the Contracting Officer shall constitute approval to subcontract to the source(s) requested.  "Approval by the Contracting Officer does not relieve the Contractor of his responsibility to assure that each of his subcontractors produces hardware which meets all approved specification and drawing requirements."


(c)
Further change(s) in the subcontracting program must be

approved in writing by the Contracting Officer.


(d)
The Contractor shall be subject to removal from the bidder's list for failure to comply with this clause.

(End of clause)

B.6
TECHNICAL DIRECTION CHANGE

All instructions and/or directions which cause an increase or decrease in the estimated total cost of, or the time required for, the performance of this contract, or which otherwise affect any other provisions of this contract, must be issued by the Contracting Officer.

(End of clause)

B.7
PRICE CHANGES

All requests for price changes, whether an increase or decrease, which result from a Change Order or Deviation Approval Request (MSFC Form 847), must include a price breakdown indicating:  labor hours, composite labor rate, and material costs.

(End of clause)

[END OF SECTION]

SECTION C
DESCRIPTION/SPECIFICATIONS/WORK STATEMENT
C.1
DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK


(MSFC 52.211-94) (DEC 1995)

The Description/Specifications/Statement of Work is Attachment J-1.

(End of clause)

[END OF SECTION]

SECTION D
PACKAGING AND MARKING
D.1
PREPARATION FOR SHIPMENT

(a)
Packing and packaging of any supplies, materials,

components and/or end-items to be delivered under this agreement shall conform to the most economical method acceptable to the common carrier, which will assure safe and proper delivery to destination, unless otherwise provided in the delivery order.


SHIP TO:
NASA/MSFC




Marshall Space Flight Center, Alabama 35812


MARK:
Thru Bldg. 4471, To:  Bldg. No. shown on 




individual delivery order.


(b)
All shipments shall be clearly marked to indicate contents, delivery order number, BOA number, and document control number (DCN).

(End of clause)

D.2
SHIPMENTS

DD Form 250, "Material Inspection and Receiving Report," shall be completed for each shipment and distributed as follows:


(1)
MSFC Copies

(i)    Six (6) copies shall accompany shipments.


(ii)   One (1) copy to PS26-F,


(iii)  Two (2) copies to the NASA R&QA Representative,


Attn:  CQ03


(2)
DCMAO Copies (As applicable)

Two (2) copies to the responsible DCMAO Office.

(End of clause)

D.3
LISTING CONTRACT DRAWING CHANGE REQUEST (CDCR) & DEVIATION


APPROVAL REQUEST (DAR), REVISE DRAWINGS, ENGINEERING ORDERS

(EO), AND ENGINEERING PARTS LIST (EPL) ON DD FORM 250

The Contractor shall list all approved and open CDCR's and DAR's on the respective DD Form 250 prior to shipment.  In addition to the foregoing information, the Contractor shall list the following on DD Form 250.  


(1)
Drawing and Revision.


(2)
All incorporated Engineering Orders.


(3)
The applicable Engineering Parts List.

(End of clause)

D.4
IDENTIFYING QUALITY SENSITIVE FLIGHT HARDWARE

The Contractor shall type "QUALITY SENSITIVE - FLIGHT HARDWARE" in capital letters on applicable DD Form 250, Material Inspection and Receiving Report, when delivering such hardware.

(End of clause)

D.5
ACCEPTANCE DATA PACKAGE (ADP)

Consisting of the following minimum requirements:


(1)
Shipping Document (DD 250)


(2)
Drawings and Sketches


(3)
Material Certifications


(4)
Contractor Inspection Records

(End of clause)

[END OF SECTION]

SECTION E
INSPECTION AND ACCEPTANCE
E.1
LISTING OF CLAUSES INCORPORATED BY REFERENCE
NOTICE:  The following clauses are hereby incorporated by reference:

52.246-2
Inspection of Supplies -- Fixed-Price (Aug 1996)

52.246-16
Responsibility for Supplies (Apr 1984)

(End of clause)

E.2
GOVERNMENT CONTRACT QUALITY ASSURANCE FUNCTIONS 


(1852.246-71) (OCT 1988)

In accordance with the Inspection clause of this contract, the Government intends to perform the following functions at the locations indicated.

Quality Assurance

Item




Function



Location

All



Final Inspection


MSFC, AL

(End of clause)

E.3
INSPECTION AND ACCEPTANCE

(a)
Source inspection shall be performed on part or all items at the Contractor's plant as specified by the cognizant delegated Government inspector.  When source inspection is required, the Contractor shall not release any item for shipment until the cognizant inspector has signed the applicable inspection document, DD Form 250, unless waived by the Contracting Officer.  Each delivery order shall specify any required Government inspection.  Source inspection, in-process and end-item inspection by the Government Agency does not relieve the Contractor of his responsibility for his in-process and end-item inspections.  The MSFC/Government Agency will not accept quality sensitive hardware procured under this contract utilizing redlined drawings.


(b)
The Contractor is responsible for hardware/data packages until final acceptance by MSFC.  If the hardware/data packages are rejected by MSFC, the Contractor shall be required to submit MSFC Form 847 (DAR) on the rejected hardware in those instances where schedule constraints dictate rework of the hardware by MSFC.  The contract shall be subject to downward adjustment for the Government's reasonable costs of rework to conform to the hardware specifications.

(End of clause)

E.4
QUALIFICATION TO FABRICATE NON-QUALITY SENSITIVE AND

QUALITY SENSITIVE HARDWARE

The Contractor is qualified to fabricate Non-Quality/Quality

Sensitive Hardware in the categories of work for which he is approved to perform as shown on Attachment J-1 attached hereto.

(End of clause)

E.5
QUALITY ASSURANCE

(a)
Quality Assurance Requirements for Non-Quality



Sensitive Contractor

The Contractor shall provide and maintain an inspection system pursuant to the requirements of FAR 52.246-2(b) "Inspection of Supplies -- Fixed-Price."


(b)
Quality Assurance Requirements for Quality Sensitive


Contractor

1.
The Contractor shall maintain an inspection system that shall be compliant with  the requirements of ANSI/ASQC 9002-1994, "Quality Systems - Model for Quality Assurance in Production, Installation, and Servicing."  The Contractor's quality system will be audited by the MSFC Safety and Mission Assurance Office (S&MA) to the requirements of MSFC-P06.1-C07, "External Quality and Process Audits of Contractors, Suppliers, and Vendors."  The Contractor's quality plan shall be submitted as required by the Contracting Officer.  The Contracting Officer will coordinate the required audit process between the Contractor and the MSFC S&MA Office.  The following documents shall be submitted for approval by the MSFC S&MA Office as required by the Contracting Officer:

a.
All sampling plans generated under ISO 9002 System Element 4.9/4.20.

b.
Scrap procedures generated under ISO 9002 System Element 4.13


2.
The Contractor shall notify the Government

representative who has been delegated NASA Quality Assurance functions immediately upon receipt of an order.


3.
The Contractor shall submit an inspection plan (unless previously submitted) to the Contracting Officer in accordance with the requirements of ANSI/ASCQ 9002-1994.  The plan should be of a general nature providing a narrative description of detailed quality control implementing policies and procedures. If the Contractor has plants in more than one location in which NASA work will be performed, this shall be stated in the inspection plan, giving the type of work that will be accomplished at each location.

(End of clause)

E.6
INSPECTION RECORDS FOR QUALITY SENSITIVE MECHANICAL

TYPE HARDWARE

Inspection records shall be submitted to MSFC with all quality sensitive mechanical type hardware.  Individual inspection records shall be submitted for each specialized piece of quality sensitive mechanical type hardware. 

(End of clause)

E.7
WELDING

(a)
Certified Welders

When welding is required by the contract, welders shall be certified to welding specification required by the delivery order or MIL-STD-1595, "Qualification of Welders and Welding Operators," unless specifically exempted in the delivery order.


(b)
X-Ray Film and Radiographic Laboratory Certification

When X-ray film is required, the film and a Certification of Radiographic Inspection, signed by an authorized representative of the Radiographic Laboratory, shall accompany the hardware at time of shipment.  The X-Ray film and certification shall be listed on the DD Form 250 as part of the shipment.

(End of clause)

E.8
CALIBRATION SYSTEM REQUIREMENT, MIL-STD-45662 OR 

ANSI/NCSL Z 540-1

The Contractor shall establish or adapt and maintain a system for the calibration of all measuring and test equipment used in fulfillment of his contractual requirements.

(End of clause)

E.9
INSPECTION BY NONDESTRUCTIVE EVALUATION

Inspection shall be accomplished in accordance with the applicable delivery order specification.  Contractor's penetrant inspectors shall be qualified in accordance with MIL-STD-410D.

(End of clause)

E.10
RAW MATERIAL CERTIFICATION

When certification of raw material is required by the delivery order or drawings, the Contractor shall submit with the hardware a reproduced copy of the mill report on mill stationery detailing the results of chemical and physical tests, except for aluminum.  The certificates of raw materials for aluminum would include the actual physical test results and the range of chemical elements.

(End of clause)

NOTE:  Contract Specialist shall verify with initiator whether ISO 9000 or other higher-level contract quality requirements apply to the contract.  If so, they shall  be included in clause 52.246-11.  See FAR 46.202-4 and NPD 8730.3. If higher-level quality requirements are listed or detailed in SOW, fill in table with reference to location in SOW.  Coordinate with S&MA on contract quality requirements. Coordinate with Brenda Sutherland on use of DRD No. STD/QE-QP, Quality Plan.
E.11
HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT (52.246-11) 
(FEB 1999)


The Contractor shall comply with the higher-level quality standard selected below.  [If more than one standard is listed, the offeror shall indicate its selection by checking the appropriate block.]


TITLE
NUMBER
DATE
TAILORING

 FORMCHECKBOX 






 FORMCHECKBOX 






 FORMCHECKBOX 






 FORMCHECKBOX 






[Contracting Officer insert the title, number (if any), date, and tailoring (if any) of the higher-level quality standards.] 
(End of clause)

[END OF SECTION]

SECTION F

DELIVERIES OR PERFORMANCE
F.1
LISTING OF CLAUSES INCORPORATED BY REFERENCE
NOTICE:  The following clauses are hereby incorporated by reference:

52.242-15

Stop-Work Order (Aug 1989)

52.242-17

Government Delay of Work (Apr 1984)

52.247-34

F.O.B. Destination (Nov 1991)

(End of clause)

F.2
PERIOD OF PERFORMANCE

The Contractor agrees to accept delivery orders during the period beginning with the date of execution of this agreement and shall continue through September 30, 19  .  Any delivery order issued prior to the expiration date of this agreement shall be deemed to have been issued within the terms of this agreement even though delivery shall extend beyond the term of the agreement.  In addition, the Government may extend this agreement for an additional period or periods not exceeding a total of two (2) additional years pursuant to the attached option clause.  All work and services set forth on delivery orders issued prior to the expiration date of this agreement shall be completed in accordance with the terms and conditions of this agreement.

(End of clause)

F.3
PLACE OF PERFORMANCE

The Contractor shall perform the work under any resultant

delivery order at                               , and at such other locations as may be approved in writing by the Contracting Officer.

(End of clause)

F.4
FREE ON BOARD (FOB) POINT

The FOB point for the work called for in this contract shall be the George C. Marshall Space Flight Center, Huntsville, Alabama, unless specified otherwise in the delivery order.

(End of clause)

[END OF SECTION]

SECTION G
CONTRACT ADMINISTRATION DATA
G.1
CONTRACTOR EMPLOYEE BADGING AND EMPLOYMENT TERMINATION


CLEARANCE (MSFC 52.204-90) (NOV 1999)

(a)
It is anticipated that performance of the requirements of this contract will require employee access to and picture badging by the Marshall Space Flight Center.  Contractor requests for badging of employees shall be by MSFC Form 1739, Contractor Badge/Decal Application.  Requests for badging shall be submitted to the 

appointed Contracting Officer Technical Representative for completion and approval prior to processing by the MSFC Protective Services Department.


(b)
The Contractor shall establish procedures to ensure that each badged employee is properly cleared in accordance with MSFC Form 383-1, "Contractor Employee Clearance Document," prior to finalization of employment termination.


(c)
Requests for copies of MSFC Forms 383-1, and 1739 shall be directed to the MSFC Security Division, Marshall Space Flight Center, Alabama 35812.

(End of clause)

G.2
GOVERNMENT-FURNISHED MATERIALS

(a)
The Government shall have the right, in accordance with the clause in the Basic Ordering Agreement (BOA) entitled "Government-Furnished Property (Short Form)," to furnish such material for an individual delivery order which in its sole discretion is deemed to be in the best interest of the Government. The Contractor may inspect material before submitting a proposal for an individual delivery order and is responsible to inspect the material before accepting it if awarded the delivery order.  Such material to be furnished the Contractor shall be set forth on each delivery order.


(b)
Residual Material:  In the event material is furnished by the Government, the Contractor shall return with the completed end-item any surplus material not used in completing the delivery order.  Returned surplus material shall be listed on the DD Form 250, Material Inspection and Receiving Report.

(End of clause)

[END OF SECTION]

SECTION H
SPECIAL CONTRACT REQUIREMENTS
H.1
REPORTS

(a)
Technical Reports.  An informal letter-type technical report shall be submitted weekly on orders experiencing technical, delivery, or any other type difficulty which may impede the progress of work.  The report shall be brief and include a recommended solution to the problem or problems.


(b)
Distribution.  One copy shall be submitted to the Contracting Officer and one copy to the technical representative.

(End of clause)

H.2
CONTRACT DRAWING CHANGE REQUEST (CDCR)

(a)
MSFC Generated Changes.  Changes or corrections to drawings, specifications, materials, procedures, etc., shall be forwarded on a CDCR, MSFC Form 3748, to the Contractor by the Contracting Officer.


(b)
Contractor Generated Design Changes.  Changes or corrections proposed by the Contractor to drawings, specifications, procedures, etc., shall be prepared and submitted on an original CDCR, MSFC Form 3748, to the technical representative with one copy to the Contracting Officer for coordination and approval.  Approval or disapproval shall be granted as soon as reasonably possible. Redlined drawings shall not be used as a means of product acceptance unless accompanied with an approval by the Contracting Officer.

(End of clause)

H.3
DEVIATION APPROVAL REQUEST PROCEDURE (DAR)

Deviations from contractual requirements or drawings

specifications will be handled as follows:


(1)
The deviations determined by the Contractor to be minor in nature shall be summarized by the Contractor on a Standard Request for Deviation Approval, MSFC Form 847, and he shall submit the original copy to the technical representative designated on the appropriate delivery order and one copy to the Contracting Officer for coordination and approval.  Approval or disapproval shall be accomplished as soon as reasonably possible.


(2)
Minor deviations are defined as those departures from contractual requirements which do not adversely affect safety,

reliability, durability, performance, interchangeability of parts or assemblies, weight, or the basic objectives of the BOA.  All other deviations shall be classified as major.


(3)
Deviations which are determined to be major in nature shall be reported to the Contracting Officer for coordination and approval.  (To expedite this action, the request for deviation and approval therefore may be accomplished by phone or TWX.) If deviation is acceptable, the Contractor shall prepare and submit the original of MSFC Form 847 to the technical representative with one copy to the Contracting Officer for coordination and approval.  Approval or disapproval shall be accomplished as soon as reasonably possible after receipt of request.  The DAR shall be completed in accordance with MSFC From 847-3 entitled "Processing Instructions."


(4)
If Government source inspection is required, the DAR shall go through the Government Representative for his recommendation and signature in Block 20 of the DAR form.

(End of clause)

H.4
NUMBERING DAR'S AND CDCR'S

(a)
Numbering DAR's.  The Contractor shall establish a sequential numbering system for all DAR's issued against his BOA and each delivery order starting with the Number 1-1 and continuing as necessary.  The first number shall be against the BOA; example, the first DAR issued against this BOA and Delivery Order H-70500A would be Number 1-1.  If the second DAR issued on this BOA is against Delivery Order H-70501A, the DAR No. would be 2-1.  If the third DAR issued on this BOA is issued against Delivery Order H-70500A, the DAR No. would be 3-2.


(b)
Numbering CDCR's.  The Contractor shall establish a sequential numbering system for all CDCR's issued against his BOA and each delivery order starting with Number 1-1 and continuing as necessary in the same manner as prescribed for DAR's.

(End of clause)

H.5
OPTION FOR INCREASED QUANTITY

Pursuant to the provisions of the attached clause entitled "Option for Increased Quantity" at the option of the Government and prior to expiration of the respective delivery order, the Contractor may be required in writing by the Contracting Officer to furnish up to additional 50% of each line item listed in the delivery order schedule and at the unit price set forth in the schedule.  A modification to the delivery order shall be processed to cover additional items ordered by exercise of this option.

(End of clause)

H.6
DPAS RATING


Unless otherwise annotated on the respective delivery order, delivery orders placed against this BOA are assigned DO-C9 rating.


The DPAS rating shown on this document must be placed on all purchase orders and/or contracts placed by your firm in support of this order.

(End of clause)

Contracting Officers shall insert the following clause in all solicitations and new contracts above the micro-purchase threshold, unless it is determined that information technology will not be acquired.  This includes solicitations and new contracts for commercial items using Part 12 of the FAR.  Contracting Officers should consult their COTR or requiring organization for assistance in making this determination.  See PIC 98-8 (available in the NASA Library through METRO) for additional guidance on use of clause, including paragraph (b) fill-in and paragraph (d) variations to 90 days.  See PIC 98-9 for existing contracts.  

H.7  YEAR 2000 COMPLIANCE (MAY 1998)
(a)
Definition:  "Year 2000 compliant," as used in this clause, means that the information technology (hardware, software and firmware, including embedded systems or any other electro-mechanical or processor-based systems used in accordance with its associated documentation) accurately processes date and date-related data (including, but not limited to, calculating, comparing, and sequencing) from, into, and between the twentieth and twenty-first centuries, and the years 1999 and 2000 and leap year calculations, to the extent that other information technology, used in combination with the information technology being acquired, properly exchanges date and date-related data with it.

(b)
Any information technology (IT) provided, operated and/or maintained under this contract is required to be Year 2000 compliant.  To ensure this result, the Contractor shall provide documentation describing how the IT items or services demonstrate Year 2000 compliance, consisting of 

[List required documentation commensurate with the complexity of the information technology being acquired, e.g., standard product literature or test reports for commercial items, test procedures, and/or certification for complex systems.]
(c)
The Contractor warrants that any IT items or services provided under this contract that involve the processing of date and date-related data are Year 2000 compliant.  If the contract requires that specific listed products must perform as a system in accordance with the foregoing warranty, then that warranty shall apply to those listed products as a system.


(d)
The remedies available under this warranty shall include repair or replacement, at no additional cost to the Government, of any provided items or services whose non-compliance is discovered and made known to the Contractor in writing within 90 days after acceptance.  In addition, all other terms and limitations of the Contractor's standard commercial warranty or warranties shall be available to the Government for the IT items or services acquired under this contract.  Nothing in this warranty shall be construed to limit any rights or remedies the Government may otherwise have under this contract with respect to defects other than Year 2000 performance.

(End of clause)

 [END OF SECTION]

SECTION I
CONTRACT CLAUSES
I.1
CLAUSES INCORPORATED BY REFERENCE (52.252-2) (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically at this/these address(es):

FAR clauses:  http://www.arnet.gov/far/

NASA FAR Supplement clauses:  

http://www.hq.nasa.gov/office/procurement/regs/nfstoc.htm

MSFC clauses:  http://ec.msfc.nasa.gov/msfc/msfc_uni.html

(End of clause)

NOTICE:  The following clauses are hereby incorporated by reference:


A.
FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)



CLAUSES
Clause No.



Title
52.202-1

Definitions (Oct 1995)

52.203-3

Gratuities (Apr 1984)

52.203-5

Covenant Against Contingent Fees (Apr 1984)

52.203-6

Restrictions on Subcontractor Sales to the 




Government (Jul 1995)

52.203-7

Anti-Kickback Procedures (Jul 1995)

52.203-8

Cancellation, Rescission, and Recovery of Funds 

for Illegal or Improper Activity (Jan 1997)[Delete if $100K or less]

52.203-10

Price or Fee Adjustment for Illegal or Improper




Activity (Jan 1997)

52.203-12

Limitation on Payments to Influence Certain 




Federal Transactions (Jun 1997)

52.204-4

Printing/Copying Double-Sided on Recycled Paper 



(Jun 1996)

52.209-6

Protecting the Government's Interest when 




Subcontracting with Contractors Debarred, 




Suspended, or Proposed for Debarment (Jul 1995)

52.211-5

Material Requirements (Oct 1997)[Delete for CI]

52.211-15

Defense Priority and Allocation Requirements




(Sep 1990)

52.215-2

Audit and Records--Negotiation (Jun 1999)

52.215-8

Order of Precedence--Uniform Contract Format (Oct 

1997)

52.215-14

Integrity of Unit Prices (Oct 1997)

52.219-3 
Notice of Total HUBZone Set-Aside (Jan 1999) Delete if not HUBZone set-aside – FAR Subpart 19.13

52.219-4
Notice of Price Evaluation Preference for HUBZone Small Business Concerns (Jan 1999) [(c) Waiver of evaluation preference.  A HUBZone small business concern may elect to waive the evaluation preference, in which case the factor will be added to its offer for evaluation purposes.  The agreements in paragraph (d) of this clause do not apply if the offeror has waived the evaluation preference.   FORMCHECKBOX 
 Offeror elects to waive the adjustment.]  Use for full and open competition over $100K
52.219-8
Utilization of Small Business Concerns (Jun 1999) 


[Delete if $500K or less]
52.219-9
Small Business Subcontracting Plan (Jan 1999)—Alternate II (Jan 1999) [Delete if $500K or less, or if set-aside or 8(a). Delete Alt. II if Plan required with initial proposals.]

52.219-14
Limitations on Subcontracting (Dec 1996)[Use if SB setaside or 8(a)]
52.219-16
Liquidated Damages—Subcontracting Plan (Jan 1999) [Delete if 52.219-9 is N/A]
52.219-23 
Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns (Oct 1998) (Insert 10% evaluation adjustment in paragraph (b)(1).) 

[(c) Waiver of evaluation adjustment.  A small disadvantaged business concern may elect to waive the adjustment, in which case the factor will be added to its offer for evaluation purposes.  The agreements in paragraph (d) of this clause  do not apply to offers that waive the adjustment.

_______  Offeror elects to waive the adjustment.] Delete if noncompetitive, $100K or less, 8(a) or SB set-aside.  See FAR Subpart 19.11.
52.219-25 
Small Disadvantaged Business Participation Program--Disadvantaged Status and Reporting (Jan 1999) [See FAR Subpart 19.12]
52.219-26 
Small Disadvantaged Business Participation Program--Incentive Subcontracting (Jan 1999) (Insert _____ % in paragraph (b).)  [See FAR Subpart 19.12]
52.222-1

Notice to the Government of Labor Disputes (Feb 




1997)  [Use over SAT.]

52.222-4

Contract Work Hours and Safety Standards Act --




Overtime Compensation (Jul 1995)N/A with 52.222-20
52.222-20

Walsh-Healey Public Contracts Act (Dec 1996)

52.222-21

Prohibition of Segregated Facilities (Feb 1999)

52.222-26

Equal Opportunity (Feb 1999)

52.222-35

Affirmative Action for Disabled Veterans 




and Veterans of the Vietnam Era (Apr 1998)

52.222-36

Affirmative Action for Workers with Disabilities  




(Jun 1998)

52.222-37

Employment Reports on Disabled Veterans and 




Veterans of the Vietnam Era (Jan 1999)

52.223-2

Clean Air and Water (Apr 1984)

52.223-6

Drug-Free Workplace (Jan 1997)

52.225-3

Buy American Act - Supplies (Jan 1994)

52.225-11

Restrictions on Certain Foreign Purchases 




(Aug 1998)

52.225-18

European Union Sanction for End Products




(Jan 1996) (Applies less than $186,000)
52.225-21

Buy American Act -- North American Free Trade 




Agreement Implementation Act -- Balance of 




Payments Program (Jan 1997)(Use $25K - $53,150)
52.227-1

Authorization and Consent (Jul 1995)

52.227-2

Notice and Assistance Regarding Patent and




Copyright Infringement (Aug 1996)

52.229-3

Federal, State, and Local Taxes (Jan 1991)

52.229-5

Taxes--Contracts Performed in U.S. Possessions




or Puerto Rico (Apr 1984)

52.232-1

Payments (Apr 1984)

52.232-8

Discounts for Prompt Payment (May 1997)

52.232-9

Limitation on Withholding of Payments (Apr 1984)

52.232-11

Extras (Apr 1984)

52.232-17

Interest (Jun 1996)

52.232-23

Assignment of Claims (Jan 1986)

52.232-25

Prompt Payment (Jun 1997) (Insert 30th day in 




subparagraph (b)(1))  [See PIC 98-17]
52.232-34
Payment by Electronic Funds Transfer-Other than Central Contractor Registration (May 1999) (Insert "no later than 15 days prior to submission of the first request for payment" in subparagraph (b)(1).)
52.232-37 
Multiple Payment Arrangements (May 1999) [May apply if delivery orders. See 32.1110]
52.233-1

Disputes (Dec 1998) -- Alternate I (Dec 1991)

52.233-3

Protest After Award (Aug 1996)

52.242-13

Bankruptcy (Jul 1995)

52.243-1

Changes -- Fixed-Price (Aug 1987)

52.244-2
Subcontracts (Aug 1998) (Insert "      [list

subcontracts requiring written consent]  " in
paragraph (e). Insert "     [list subcontracts evaluated during negotiations]   " in paragraph (k).)

[Delete if $100K or less.  Applies to FP > SAT if 

unpriced mods, delivery orders anticipated]
52.245-4

Government-Furnished Property (Short Form) 




(Apr 1984)

52.245-17

Special Tooling (Dec 1989)

52.246-23

Limitation of Liability (Feb 1997)

52.248-1

Value Engineering (Mar 1989) [Use over $100K]
52.249-1

Termination for Convenience of the Government




(Fixed-Price) (Short Form) (Apr 1984) [Use $100K or less}
52.249-2

Termination for Convenience of the Government 

(Fixed-Price) (Sep 1996) [Use over $100K] 

52.249-8

Default (Fixed-Price Supply and Service) 




(Apr 1984)

52.253-1

Computer Generated Forms (Jan 1991)


B.
NASA/FAR SUPPLEMENT (48 CFR CHAPTER 18) CLAUSES
Clause No. 



Title
1852.215-84
Ombudsman (Oct 1996) (Insert MSFC Ombudsman Sidney 

P. Saucier (256) 544-1919)

1852.219-76
NASA 8 Percent Goal (Jul 1991)

1852.245-70
Contractor Requests for Government-Owned Equipment 

(Jul 1997)

I.2
REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF

OFFERORS OR QUOTERS INCORPORATED BY REFERENCE


(MSFC 52.252-91) (AUG 1988)

The Representations, Certifications, and Other Statements of Offerors or Quoters (Section K of the solicitation document) as completed by the Contractor are hereby incorporated in their entirety by reference, with the same force and effect as if they were given in full text.

(End of clause)

I.3
FULL TEXT CLAUSES ATTACHED
Clause No. 



Title
52.209-1

Qualification Requirements (Feb 1995)

52.217-6

Option for Increased Quantity (Mar 1989)

52.217-9

Option to Extend the Term of the Contract 




(Nov 1999)

See PIC 99-21 for prescriptions for 8(a) clauses.
52.219-11
Special 8(a) Contract Conditions (Feb 1990)




(DEVIATION)

52.219-18
Notification of Competition Limited to Eligible




8(a) Concerns (Jun 1999) (DEVIATION)


or

52.219-18
Notification of Competition Limited to Eligible




8(a) Concerns (Jun 1999) (DEVIATION) -- Alternate




I (Nov 1989)


or

52.219-18
Notification of Competition Limited to Eligible




8(a) Concerns (Jun 1999) (DEVIATION) -- Alternate




II (Dec 1996)

    or

52.219-18
Notification of Competition Limited to Eligible




8(a) Concerns (Jun 1999) (DEVIATION) -- Alternate




I (Nov 1989) -- Alternate II (Dec 1996)

52.244-6

Subcontracts for Commercial Items and Commercial 




Components (Oct 1998)

 [END OF SECTION]

SECTION J
LIST OF ATTACHMENTS
Attachments



Title 



Pages
   J-1


Statement of Work


 J-1-1 - J-1-4

   J-2


Quality Documents Submittal
 J-2-1





List

NOTE:  If new solicitation or contract will involve the operation and/or maintenance of existing IT systems, the CO shall include in the SOW the Year 2000 coverage on the last page of this format. 
ATTACHMENT J-1
STATEMENT OF WORK
OFF-SITE FABRICATION
I.
General Requirements

Perform general fabrication and testing, inspection, engineering and/or drafting in support of such fabrication, and/or other appropriate work incidental thereto, in support of experimental, development and research work for space vehicle systems as more specifically set out herein:


A.
Fabrication of space vehicle assemblies, sub-assemblies and detail parts including the design and fabrication of special tooling necessary to manufacture these parts.


B.
Fabrication and/or modification of tooling or equipment from preliminary drawings and specifications.


C.
Fabrication and installation of mock-ups and display models.


D.
Instrumentation of manufactured items for testing as required.


E.
Engineering required in direct support of manufacturing tasks.


F.
All planning, processing, testing, and inspection in support of manufacturing tasks.

II.
Specific Work Categories

Category 1:  Electronics and Electrical Wiring

A.
Fabrication of Printed Wiring Boards


1.
Single and double sided printed wiring boards with and

without plated through hole.


To fabricate quality sensitive hardware the Contractor must be certified to NHB 5300.4 (3I) Type I and Type II.


2.
Multilayer Printed Wiring Boards


To fabricate quality sensitive hardware the Contractor

must be certified to NHB 5300.4 (3I) Type III.


B.
Fabrication of Multiwire Boards


To fabricate quality sensitive hardware the Contractor must be capable of fabricating boards to the requirements of 96M87134A.


C.
Assembly of Parts on Printed Wiring Boards and Multiwire Boards.


1.
Hand Soldering


To assemble quality sensitive hardware the Contractor must be certified to NHB 5300.4 (3A-1).


2.
Wave Soldering


To assemble quality sensitive hardware the Contractor must be certified to NHB 5300.4 (3A-1) and shall have demonstrated the capability to meet the specific requirements of NHB 5300.4 

(3A-1), Chapter 9.


3.
Crimping


To assemble quality sensitive hardware the Contractor must be certified to the crimping requirements of NHB 5300.4 (3H).


4.
Wirewrap


To assemble quality sensitive hardware the Contractor must be certified to the wirewrap requirements of NHB 5300.4 (3H).


D.
Assembly and Electrical Wiring of Chassis, Panels and Black Boxes.


To assemble and wire quality sensitive hardware the

Contractor must be certified to NHB 5300.4 (3A-1) and 

NHB 5300.4 (3H).


E.
Manufacture of Wire Coils, (Magnetics), such as Transformers, Toroids, Inductors.


To manufacture quality sensitive hardware the Contractor shall have demonstrated the capability to meet the requirements of MSFC-Handbook - 523A.


F.
Manufacture of Cables and Harness Assemblies.


To manufacture quality sensitive hardware the Contractor shall be certified to NHB 5300.4 (3A-1), NHB 5300.4 (3G), and 

NHB 5300.4 (3H).


G.
Plastics Application


1.
Potting and Molding


To fabricate quality sensitive hardware the Contractor shall demonstrate proficiency in potting and molding applications.


2.
Conformal coating


To fabricate quality sensitive hardware the Contractor shall be certified to NHB 5300.4 (3J).


Category 2:  Precision and Specialized Machining

A.
Fabrication of high precision components for gas bearings, space camera mechanisms, optical assemblies, precision plastic compression and guidance systems, and wind tunnel models.  Tolerance requirements for roundness, taper and perpendicularity may be required on the order of ten (10) microinches per inch with surface finishes of 4 RMS.


Honing, lapping, gear cutting and machining to tolerance of

0.0001".


Precision machining may require multiple axis capability and/or repeatability.


Records of measurements of critical dimensions will be delivered with the hardware.


Surface finish may be measured by Tali-Surf, Indi-Ron, or equivalent.


Materials used in fabrication may be aluminum alloy, monel, beryllium, titanium, ceramics, plastics, stainless steel, exotic metals, etc.


B.
Machining of test specimens to a tolerance of +.0005 with special emphasis on notch depth and radii.


The Contractor must have the capability of complete traceability of directional requirements of raw material (e.g. -grain, locale, laminations, etc.).


Category 3:  General Machining

Involves manufacturing of a wide range of items such as brackets, containers, test fixtures, jigs, dies, molds, ground support equipment and components required in support of research and development of ground support, prototype, and flight hardware.  Use of all the machines and tools found in a well-equipped machine shop can be expected to perform the above requirements. Tolerance may range from +.002" to 0.250" and may require electrical discharge machining.  Precision and general machining of some items may require multiple axis capability and/or repeatability.

Category 4:  Sheet Metal Fabrication and Finishing

Perform sheet metal work and fabrication required for panels, chassis, consoles, frames, containers, brackets, covers, and associated items involved in ground support and flight hardware. Aircraft type sheet metal work and certified welding of aluminum, magnesium, copper, steel, and stainless steel will be required among others.  Finishing, priming, painting, plating, engraving, silk screen, and assembly of the units will be required.


Category 5:  Non-Metallic Fabrication

Fabrication and engineering in support of fabrication of such items as personnel platforms with assembly operations, formed materials storage racks, mock-ups, scale models, etc.  Materials to be used in fabrication may include wood, plastics, fiberglass, and foam.


Category 6:  Assembly Fabrication

Fabrication and engineering in support of fabrication in the areas of metal forming, certified welding, and mechanical assembly of such items as rings and ring segments, ducts, personnel platforms for assembly operations, hoists, dollies, cable slings, assembly and sub-assembly tooling, test fixtures, mock-ups, models, flight vehicle assemblies, components, test equipment, test stand platforms, tanks up to 15 feet diameter, fabrication, certified welding and assembly of heavy structural shapes of steel, stainless steel, aluminum, etc. These items would have conventional fabrication techniques, but may require ultra large fabrication shops and equipment because of size.


Category 7:  Special Processes

Involves a wide range of special processes to be used on a variety of materials.


7(a)
Painting and/or Silk Screening


7(b)
Cleaning & Packaging


7(c)
Inspections, (e.g. Radiographic, Dye Pen, Ultrasonic, 


Eddy Current, and Magna Flux)


7(d)
Heat Treatment


7(e)
Electro Plating/Plating


7(f)
Bonding

The rights and obligations of the parties to this BOA shall be

subject to and governed by the Schedule and the Federal Acquisition Regulations (FAR).  To the extent of any inconsistency between the Schedule or the FAR, and any specifications or other provisions which are made a part of this BOA by reference or otherwise, the Schedule and the FAR shall control.  Award of this BOA to the offeror shall be considered to have incorporated the applicable representations and certifications by reference in accordance with FAR 15.204-1(b).

IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of the day and year first above written.







THE UNITED STATES OF AMERICA

Date____________________

By____________________________









(Signature)







                      ________








(Contracting Officer)







CONTRACTOR







______________________________







(Name of Company or Individual)

Date_____________________
By____________________________








(Signature)







_____________________________








(Typed Name)







_____________________________








(Title)







_____________________________









(Address)

The Contracting Officer shall include the following SOW requirement if a new solicitation or contract involves the operation and/or maintenance of existing information technology systems.  See PICs 98-8 and 98-9.

Milestones for Renovation, Validation and Implementation:  Any information technology determined to be non-Year 2000 compliant shall be replaced, retired, or repaired in accordance with the following schedule:

· "Renovation" includes making and documenting software and hardware changes, developing replacement systems, and decommissioning systems to be retired.  The Contractor must complete renovation of affected software, hardware and firmware by September 30, 1998.

· "Validation" includes unit, integration, system, and end-to-end testing for Year 2000 compliance.  The Contractor must complete validation and testing of converted or replaced systems by January 31, 1999.

· "Implementation" includes acceptance testing and integration of converted and replaced systems into a production environment.  The Contractor must complete implementation by March 31, 1999.

At a minimum, the Contractor shall provide documentation, including project plans and status reports, which demonstrate that the Contractor is meeting the milestones listed above.
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