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To prepare a fixed-price fabrication solicitation or contract, use the PS12/Supply/FP (supfprfp.doc) document. It includes most of the clauses which apply to fabrication.  Delete clauses which do not apply to the fabrication effort. Clauses and attachments from the old CEO fabrication document are provided below. Applicable sections may be copied into documents created for fabrication procurements. Other clauses may be added as required for special contract requirements. Instructions and items requiring fill-ins are shown in bold and/or red font.

REVISIONS

DATE
SUMMARY

5/16/97
Clauses are current through FAC 90-46 and PN 89-93

7/21/97
Clauses are current through PN 89-96

8/7/97
Clauses are current through FAR June 1997 reissue

10/28/97
Clauses are current through FAC 97-01, PN 89-97

12/11/97
Clauses are current through FAC 97-02, PN 97-1

2/9/98
Clauses are current through FAC 97-03, PN 97-1

4/9/98
Clauses are current through FAC 97-04, PN 97-10

5/27/98
Year 2000 added to SOW per PIC 98-8

6/4/98
See supfprfp.doc for 8(a) clauses per PIC 98-10

7/22/98
See supfprfp.doc for FAC 97-05 and PN 97-12 revisions

1/5/99
See supfprfp.doc for FACs 97-07 and 09.

3/17/99
Mail codes updated for distribution of reports.

See supfprfp.doc for FAC 97-10.

6/1/99
Current through FAC 97-11 and PN 97-29

9/1/99
Updated through FAC 97-12 and PN 97-33.  Updated for reorganization.

12/22/99
Current through FAC 97-14, PN  97-37, PIC 97-23

If the Government will provide progress payments based on costs,   add 1852.232-82 to Section G in full text.
G._
SUBMISSION OF REQUESTS FOR PROGRESS PAYMENTS (1852.232-82)

(MAR 1989)

The Contractor shall request progress payments in accordance with the Progress Payments clause by submitting to the Contracting Officer an original and two copies of Standard Form (SF) 1443, Contractor's Request for Progress Payment, and the contractor's invoice (if applicable).  The Contracting Officer's office is the designated billing office for progress payments for purposes of the Prompt Payment clause.

(End of clause)

For progress payments based on costs, add the following by reference in Section I:

52.232-16

Progress Payments (Jul 1991)

OR for small business

52.232-16

Progress Payments (Jul 1991) -- Alternate I 




(Aug 1987)

SECTION J
LIST OF ATTACHMENTS
Attachments


Title




Pages 


J-1
Statement of Work


J-2
Quality and Reliability Requirements


J-3
Reports of Work


J-4
Acceptance Data Package (ADP)


J-5
Government-Furnished Property

ATTACHMENT J-

STATEMENT OF WORK
The Contracting Officer shall include the following SOW requirement if a new solicitation or contract involves the operation and/or maintenance of existing information technology systems.  See Section H clause "Year 2000 Compliance" and PIC 98-8.  See PIC 98-9 for existing contracts.
Milestones for Renovation, Validation and Implementation:  Any information technology determined to be non-Year 2000 compliant shall be replaced, retired, or repaired in accordance with the following schedule:

· "Renovation" includes making and documenting software and hardware changes, developing replacement systems, and decommissioning systems to be retired.  The Contractor must complete renovation of affected software, hardware and firmware by September 30, 1998.

· "Validation" includes unit, integration, system, and end-to-end testing for Year 2000 compliance.  The Contractor must complete validation and testing of converted or replaced systems by January 31, 1999.

· "Implementation" includes acceptance testing and integration of converted and replaced systems into a production environment.  The Contractor must complete implementation by March 31, 1999.

At a minimum, the Contractor shall provide documentation, including project plans and status reports, which demonstrate that the Contractor is meeting the milestones listed above.

ATTACHMENT J- 
QUALITY AND RELIABILITY REQUIREMENTS


Items specified herein will be subject to inspection by the Safety and Mission Assurance Office at the Marshall Space Flight Center for compliance to specifications and/or descriptions as stated.  Up to 30 days shall be allowed for acceptance at destination, and the discount period, if applicable, shall not begin until after this allowed time.
ATTACHMENT J-3
REPORTS OF WORK

A.
Monthly Progress Reports.  The Contractor shall submit separate monthly progress reports of all work accomplished during each month of contract performance.  Reports shall be in narrative form, and brief and informal in content.  Monthly reports shall include


(i)
a quantitative description of work performed during period;


(ii)
an indication of any current problems which may impede performance, and proposed corrective action; and


(iii)
a discussion of the work to be performed during the next monthly reporting period.


B.
Final Report.  The Contractor shall submit a final report which documents and summarizes the results of the entire contract work, including recommendations and conclusions based on the experience and results obtained.  The final report shall include tables, graphs, diagrams, curves, sketches, photographs, and drawings in sufficient detail to comprehensively explain the results achieved under the contract.


C.
Report Documentation Page.  The Contractor shall include a completed Report Documentation Page (Standard Form 298) as the final page of each report submitted pursuant to Paragraphs A. and B., above.


D.
Reports Distribution

Reports shall be distributed in the quantities indicated below.  The reports to MSFC shall be addressed as follows:


NASA/MSFC 


Attn:  (Mail codes shown under "Reports" below.)


Marshall Space Flight Center, AL 35812


A copy of the transmittal letter showing distribution of the reports shall be furnished to PS___ and to the COTR.

REPORTS






Monthly
Final


Technical
Technical

Code
Progress
Approved





PS___
1
1

AD33D
3
4

CD30/New Technology
1
1

     Representative



Insert Code/Name for liaison
1
1

COTR (Code ______)
1 
 5*


*One copy must be reproducible.

ATTACHMENT J-4

ACCEPTANCE DATA PACKAGE (ADP)


The Acceptance Data Package shall be shipped with each contract end item consisting of the following:


(a)
Shipping Document DD Form 250.


(b)
All "as built" drawings and list of incorporated Engineering Orders.


(c)
Waivers, deviations, and Contractor Drawing Change Requests.


(d)
Certification that physical and chemical properties of materials used conform to specifications listed on the drawings.

